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INVITATION TO BID 

 

Sealed bids for the implementation of the Former American Tissue Factory Demolition Project for the City of 

Augusta (the City) will be received by the City at 16 Cony Street, Augusta, Maine 04330-5298, attention 

William Bridgeo, City Manager, up until 2:00 p.m. on March 2, 2009, no bids received after the deadline 

will be accepted.  All initially capitalized terms used in this Invitation to Bid and other Contract Documents 

that are defined in the Instructions to Bidders or the General Conditions attached as part of these Contract 

Documents shall have the meanings set forth in those instructions and General Conditions.  

 

The Work described herein includes all mobilization/demobilization, necessary notifications and permitting, 

erosion and sediment controls, removal and proper disposal of hazardous wastes/materials, special wastes 

(i.e. asbestos, universal waste), building demolition to ground level, granular backfill and site 

cleanup/restoration.   The project is located in the City of Augusta, Maine. 

 

One bid form with the required supplemental bid items is provided herein, and includes all Work associated 

with the Former American Tissue Factory Demolition Project.  Bidders shall complete and submit the bid 

form and supplemental bid items.  The Work will be paid in accordance with the bid prices offered by the 

Contractor in the Bid Form. 

 

Bidders are required to attend a mandatory pre-bid conference to discuss the details of the project.  The pre-

bid conference will be held at 10:00 a.m. on January 30, 2009 at the Project Site, 54 Maple Street, Augusta, 

Maine, and a subsequent site tour.  If requested, potential bidders will be provided directions to the meeting 

location and site. Questions that arise during the bidding process must be directed to Summit Environmental 

Consultants, Inc. (Summit), 640 Main Street, Lewiston, Maine 04240, Attention: Mr. Jim Bouquet, P.E. 

(telephone: 207-795-6009).  All questions must be made in writing and answers will be in the form of a 

written addendum, which will be provided to all potential Bidders.  All assumptions made in the Bid must be 

clearly described.  Should a Bidder find any omission or discrepancy in this Invitation to Bid or be in doubt as 

to the meaning of any provisions of this Bid package, it must promptly notify Summit in writing no later than 

five (5) business days prior to the specified Bid closing date.  No Bidder may claim any time after submission 

of the Bid that there was any misunderstanding of the terms and conditions of the Contract for this Work.  

 



FORMER AMERICAN TISSUE MILL DEMOLITION  JANUARY 9, 2009 
 
 ITB - 2 

A 5 percent Bid Bond will be required and the selected Contractor will provide 100 percent Performance and 

Payment Bonds. 

 

All Bids shall remain valid and in full effect for a period of not less than 90 days after the submitted date of 

receipt. 

 

The City of Augusta (herein referred to as the “Owner”) will award the contract to the lowest responsible 

Bidder, or otherwise as the Owner shall deem appropriate and advantageous to Owner’s interests.  The 

successful Bidder will be required to execute the Contract, procure bonds and to file insurance certificates 

within five (5) days after the Formal Notice of Award, and before the Contract is issued. 

 

The Owner reserves the right to waive informalities in the bidding process and reject any or all bids not 

conforming to the intent and purpose of the Contract Documents, and to postpone award of the Contract for a 

period not to exceed 90 days from the bid opening date. 

 

Bidders must use the prepared Bid Forms that are contained in the Contract Documents.  Two copies of each 

bid will be required.  Each individual Bid must include supplemental items required on the bid form and in the 

Specifications, and must be enclosed in a sealed envelope, marked and addressed as follows: 

 

     City of Augusta 
     City Center 
     16 Cony Street 
     Augusta, Maine 04330-5298 
 
     Attention: William Bridgeo 
       City Manager 
 
   BID FOR: Former American Tissue Demolition Project 
     Bid No. 209047 
     
   DO NOT OPEN UNTIL March 2, 2009 at 2:00 p.m. 
 
A public bid opening will be held at 2:00 pm on March 2, 2009 at the City of Augusta Municipal Office at 16 
Cony Street in the office of the City Manager. 
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Bid of                                                                                             (hereinafter referred to as "Bidder"), organized 
and existing under the laws of the State of _____________________________ doing business as 
                                                         (Insert “an individual", “a corporation", "a partnership", 
“a limited partnership”, “a joint venture”, “a limited liability company”, or “ a limited liability partnership” as 
applicable.) 
 
 To: William Bridgeo 
  City Manager 
  City of Augusta 
  City Center 
  16 Cony Street 
  Augusta, Maine 04330-5298 
   
In compliance with your Instruction To Bidders, the Bidder hereby proposes to perform all work for the 
Former American Tissue Demolition Project at the Former American Tissue Factory, Augusta Maine, in strict 
accordance with the Construction Drawings, Contract Documents and Technical Specifications, within the 
time set forth in the Bidder's Construction Schedule, and for the price stated in the Bid Schedule herein. 
 
By submission of this Bid, each Bidder certifies, and in the case of a joint Bid each party thereto certifies as to 
its own organization, that this Bid has been arrived at independently, without consultation, communication, or 
agreement as to any matter relating to this Bid with any other Bidder or with any competitor. 
 
The Bidder hereby agrees to commence work under this Contract on or before a date to be specified in the 
Notice To Proceed and to fully complete the Work no later than August 31, 2009. 
  
 The awarding of the Bid to the Contractor will be based on this Bid. 
 
 The Bidder acknowledges receipt of the following Addenda: 
 

___________________________________________________________  
___________________________________________________________  
___________________________________________________________  

  
Pursuant to and in compliance with the Invitation to Bid and the Instructions to Bidder relating hereto, the 
undersigned as a Bidder proposes and agrees to furnish and complete at the site the services specified in 
the Contract Documents, in the manner therein prescribed and in accordance with all addenda issued by 
the Owner prior to the opening of Bids for the total lump sum cost of: 
 
___________________________________________________Dollars ($_______________) 
                             Write Total Bid Price In Words                   
 
For the purposes of establishing a breakdown of bid price for the work, the quantities of various 
construction activities, materials, supplies or equipment to be furnished/performed by the Contractor are 
estimated and provided on the enclosed Bid Breakdown Table.  The Form as completed by the Contractor 
shall establish unit prices for payment applications and additional Work (or credit) as required. 
If applicable, provide a narrative, on separate pages, describing any proposed alternate to the Work as 
described in these Contract Documents, Technical Specifications, and Construction Drawings. 
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SCHEDULE OF ALTERNATIVES: 
 
Deduct Alternate 
No.   Description      Lump Sum Cost 

  
 
1. Disposal of Wastewater Treatment Plant Liquid at the Local POTW: $_________________ 
 
2. Disposal of Wastewater Treatment Plant Sludge at Statler Landfill: $_________________ 
 
3. Disposal of Non-Friable ACM at Statler Landfill:   $_________________ 
 
4. Furnish, Install and Remove Temporary Chain Link Fence:  $_________________ 
 
If applicable, provide a narrative, on separate pages, describing any proposed alternate to the Work as 
described in these Contract Documents, Technical Specifications, and Construction Drawings. 
 
List of Subcontractors 

The Bidder further proposes that the following firms or businesses will be awarded subcontracts for the 
portions of the Work identified in the event that the Bidder is awarded the Contract: 
 

NAME   ADDRESS  ITEM DESCRIPTION 
1.   
2.    
3.      
4.      
5.       
 

The employment of Subcontractors or Subtrades other than those listed above will not be permitted without 
written approval from the OWNER.  Information indicating how the Subcontractors or Subtrades, listed 
above, qualify in experience and background may be requested before award of the Contract. 
 
List of Equipment: The Bidder shall submit a list of the key construction equipment, with hourly labor and 
equipment rates, which will be applied and/or available to the Bidder during the construction activities.  The 
Bidder shall be bound to these rates for the duration of the Contract. 
 
Construction Schedule: The Bidder shall submit, with their bid, a construction schedule in accordance with 
the General Conditions (paragraph 2.6.1). 
 
Staffing: The Bidder shall provide an Organizational Chart and resumes for each of the key personnel 
involved in the project. 
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Communications concerning this Bid shall be addressed to: 
 
_______________________________________________________________________________ 

(NAME) 
______________________________________________________________________________ 

(ADDRESS) 
Telephone Number: _________________________________________________________ 
 
The terms used in the Bid which are defined in the General Conditions of the Construction Contract, included 
as part of the Contract Documents, have the meaning assigned to them in the General Conditions. 
 
SUBMITTED on _______________________________________,   ________. 
If BIDDER is: 
 
An Individual 
 By _________________________________________________________________________ 

(INDIVIDUAL NAME) 

 Business Address: _______________________________________________________ 

 _______________________________________________________ 

 

A Partnership 

 By _________________________________________________________________________ 
(FIRM NAME) 

 _________________________________________________________________________ 

(STATE OF ORGANIZATION) 
  _________________________________________________________________________ 

(GENERAL PARTNER) 

Business Address: 
 
 
A Corporation 
 
 By _________________________________________________________________________ 

(CORPORATION NAME) 
  _________________________________________________________________________ 

(STATE OF INCORPORATION) 
 By _________________________________________________________________________ 

(NAME OF PERSON AUTHORIZED TO SIGN) 
 

  _________________________________________________________________________ 
(TITLE) 
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ATTEST 
 
  _________________________________________________________________________ 

(NOTARY PUBLIC) 
 
 

 sworn and subscribed before me, this _______ day of __________,_____. 
 My Commission Expires: ___________________________________ 
 
 Business Address: ______________________________________________________ 
 
    ______________________________________________________ 
 
 Telephone Number:    _____________________________________________________ 
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BID BREAKDOWN TABLE 

Lump Sum Price of Bid 
Item 

 
ITEM 1  For Mobilization/Demobilization     $_________________ 
 
ITEM 2  For Erosion and Sediment Control    $_________________ 
 
ITEM 3  For Asbestos Removal/Disposal     $_________________ 
 
ITEM 4  For Removal and Disposal of Wastewater Treatment Plant 
  Liquid        $_________________ 
 
ITEM 5  For Removal and Disposal of Wastewater Treatment Plant 
  Sludge        $_________________ 
 
ITEM 6  For Identified Hazardous Waste, PCB and  
  Universal Waste Removal/Disposal    $_________________ 
 
ITEM 7  For Removal and Disposal of Liquids     $_________________ 
 
ITEM 8  For Draining, Content Disposal/Recycling, Cleaning,  
  and Sealing of Number 6 Oil Piping    $_________________ 
 
ITEM 9  For Removal/Demolition of Tanks, Equipment, Materials  $_________________ 
 
ITEM 10 For Building and Foundation Demolition/Disposal   $_________________ 
 
ITEM 11 For Backfilling       $_________________ 
 
ITEM 12 For Site Restoration      $_________________ 
 
ITEM 13 For Site Security and Fencing     $_________________ 
 
 
BID ALLOCATION #1 
   
  For Non-Identified Hazardous Waste Liquid and  
  Residual Solids Removal/Disposal    $ 25,000.00 
 
 
TOTAL - BID BREAKDOWN (Items 1 through 13, inclusive)  $_________________ 
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 AGREEMENT 
 BETWEEN OWNER AND CONTRACTOR FOR  

CONSTRUCTION CONTRACT 
 
 
THIS AGREEMENT is by and between  The City of Augusta, Maine 
     
(Owner) and   
     
(Contractor).     
 
Owner and Contractor, in consideration of the mutual covenants set forth herein, agree as follows: 
 
 
ARTICLE 1 - WORK 
 
1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents.  The Work is generally 
described as follows: 
 
All mobilization/demobilization, necessary notifications and permitting, erosion and sediment controls, removal and proper 
disposal of hazardous wastes/materials, special wastes (i.e. asbestos, universal waste), building demolition to ground level, 
granular backfill and site cleanup/restoration.    
 
ARTICLE 2 - THE PROJECT 
 
2.01  The Project for which the Work under the Contract Documents may be the whole or only a part is generally described 
as follows:   
 
Former American Tissue Mill Demolition 
 
ARTICLE 3 - ENGINEER 
 
3.01  
 
 Summit Environmental Consultants, Inc. 
(Engineer), who is to act as Owner’s representative, assume all duties and responsibilities, and have the rights and authority 
assigned to Engineer in the Contract Documents in connection with the completion of the Work in accordance with the 
Contract Documents. 
 
ARTICLE 4 - CONTRACT TIMES 
 
4.01 Time of the Essence 
 

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in 
the Contract Documents are of the essence of the Contract. 
 
4.02 Dates for Completion and Final Payment   
 

A. The Work will be completed and ready for final payment in accordance with the General Conditions on or before 
___________________________________________. 

 
B. All Work shall be complete within _________________________ calendar weeks of Contractor mobilization to the Site. 
 

4.03 Liquidated Damages 
 

A. Contractor and Owner recognize that time is of the essence of this Agreement and that Owner will suffer financial loss if 
the Work is not completed within the times specified in Paragraph 4.02 above, plus any extensions thereof allowed in accordance 
with Article 12 of the General Conditions.  The parties also recognize the delays, expense, and difficulties involved in proving in a 
legal or arbitration proceeding the actual loss suffered by Owner if the Work is not completed on time.  Accordingly, instead of 
requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty), Contractor shall 
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pay Owner $________________________  for each day that expires after the time specified in Paragraph 4.02 for completion and 
readiness for final payment until the Work is completed and ready for final payment. 
 
ARTICLE 5 - CONTRACT PRICE 
 
5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents an amount in current 
funds equal to the sum of the amounts determined pursuant to Paragraphs 5.01.A, 5.01.B, and 5.01.C below: 
 

A. For all Work other than Unit Price Work, a Lump Sum of: 
 
  ($__________) 

(words)  (numerals) 
 

 
B. For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit. 
 
C. Work consists of the Base Bid and Deduct Alternate No. __________________________________ 

 
ARTICLE 6 - PAYMENT PROCEDURES 
 
6.01 Submittal and Processing of Payments 
 

A. Contractor shall submit Applications for Payment in accordance with Article 12 of the General Conditions.  Applications 
for Payment will be processed by Engineer as provided in the General Conditions. 
 
6.02 Progress Payments; Retainage 
 

A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor’s Applications for 
Payment on or about the 30th day of each month during performance of the Work as provided in Paragraphs 6.02.A.1 and 6.02.A.2 
below. 

 
1.  All such payments will be measured by the Schedule of Values established as provided in Paragraph 2.6.3 of the General 

Conditions. 
 

2. Prior to Completion, progress payments will be made in an amount equal to 90 percent of Work completed, in each case, 
less the aggregate of payments previously made and less such amounts as Engineer may determine or Owner may withhold, 
including but not limited to liquidated damages, in accordance with Article 12 of the General Conditions. 

 
6.03 Final Payment 
 

A. Upon final completion and acceptance of the Work in accordance with Article 12 of the General Conditions, Owner shall 
pay the remainder of the Contract Price as recommended by Engineer as provided in said Article 12. 
 
 
ARTICLE 7 - INTEREST 
 
7.01 All moneys not paid when due as provided in Article 12 of the General Conditions shall bear interest at the rate of 4 percent 
per annum. 
 
 
ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 
 
8.01 In order to induce Owner to enter into this Agreement Contractor makes the following representations: 
 

A. Contractor has examined and carefully studied the Contract Documents and the other related data identified in the Bidding 
Documents. 
 

B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions that 
may affect cost, progress, and performance of the Work. 
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C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations that may affect cost, 
progress, and performance of the Work. 
 

D. Contractor has carefully studied all:  (1) reports and drawings of a Hazardous Environmental Condition, if any, at the Site 
which has been identified in the Supplementary Conditions. 
 

E. Contractor has obtained and carefully studied (or assumes responsibility for doing so) all additional or supplementary 
examinations, investigations, explorations, tests, studies, and data concerning conditions (surface, subsurface, and Underground 
Facilities) at or contiguous to the Site which may affect cost, progress, or performance of the Work or which relate to any aspect of 
the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, including any specific 
means, methods, techniques, sequences, and procedures of construction expressly required by the Bidding Documents, and safety 
precautions and programs incident thereto. 
 

F. Contractor does not consider that any further examinations, investigations, explorations, tests, studies, or data are necessary 
for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and 
conditions of the Contract Documents. 
 

G. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work 
as indicated in the Contract Documents. 
 

H. Contractor has correlated the information known to Contractor, information and observations obtained from visits to the 
Site, reports and drawings identified in the Contract Documents, and all additional examinations, investigations, explorations, 
tests, studies, and data with the Contract Documents. 
 

I. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has 
discovered in the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor. 
 

J. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for 
performance and furnishing of the Work. 
 
 K. Contractor shall obtain all necessary permits to complete the scope of work described herein unless said permits had 
previously been obtained at the sole discretion of the City of Augusta or its Engineer. 
 
ARTICLE 9 - CONTRACT DOCUMENTS 
 
9.01 Contents 
 

A. The Contract Documents consist of the following: 
 

1. This Agreement. 
 

2. Performance bond. 
 

3. Payment bond. 
 

4. General Conditions (pages _______to ______, inclusive). 
 

5. Supplementary Conditions (pages ______ to ______, inclusive). 
 

6. Specifications as listed in the Technical Specifications Table of Contents of the Project Manual dated 
________________. 

 
7. Drawings consisting of _____ sheet with each sheet bearing the following general title: ________________________. 

 
8. Addenda Number ________. 

 
9. Exhibits to this Agreement (enumerated as follows): 

 
a. Contractor’s Bid (pages ______ to ______, inclusive). 
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b. Schedule of Activities (Submitted with Bid) 
 
c. ____________________________ Equipment and Labor Rates (Submitted with Bid). 
 

10. The following which may be delivered or issued on or after the Effective Date of the Agreement and are not attached 
hereto: 

 
a. Notice to Proceed. 

 
b. Work Change Directives. 

 
c. Change Order(s). 

 
B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly noted otherwise above). 

 
C. There are no Contract Documents other than those listed above in this Article 9. 

 
D. The Contract Documents may only be amended, modified, or supplemented as provided in Paragraph 3.4 of the General 

Conditions. 
 
 
ARTICLE 10 - MISCELLANEOUS 
 
10.01 Terms 
 

A. Terms used in this Agreement will have the meanings stated in the General Conditions and the Supplementary Conditions. 
 
10.02 Assignment of Contract 
 

A. No assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto 
without the written consent of both parties; and, specifically but without limitation, moneys that may become due and moneys that 
are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), 
and unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the 
assignor from any duty or responsibility under the Contract Documents. 
 
10.03 Successors and Assigns 
 

A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal representatives to the other party hereto, 
its partners, successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the 
Contract Documents. 
 
10.04 Severability 
 

A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be 
deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Contractor, who agree that 
the Contract Documents shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision 
that comes as close as possible to expressing the intention of the stricken provision. 
 
ARTICLE 11 – DISPUTE RESOLUTION 
 
11.01 Any dispute relating to the Terms, Conditions and Obligations of the parties with regard to this Agreement and the 

Contract documents shall be resolved in a Kennebec County Superior Court and apply Maine Law. 



EJCDC C-520 Suggested Form of Agreement Between Owner and Contractor for Construction Contract (Stipulated Price) 
Copyright 8 2002 National Society of Professional Engineers for EJCDC.  All rights reserved. 

00520-v 

 
IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement in duplicate.  One counterpart each has been 
delivered to Owner and Contractor.  All portions of the Contract Documents have been signed or identified by Owner and 
Contractor or on their behalf. 
 
This Agreement will be effective on __________________     ,  2008 (which is the Effective Date of the Agreement). 
 
 
OWNER:     CONTRACTOR:     
          
   
          
By:   By:  
          
Title:   Title:  
          

   
   
Attest:   Attest:  
          
Title:   Title:  
          
Address for giving notices:  Address for giving notices: 
          
   
          
   
          
   
       
      
    CORPORATE SEAL 

 



 

 
 
 
 
 
 
 
 
 

FORMER AMERICAN TISSUE MILL DEMOLITION 
 

GENERAL CONDITIONS 
OF THE 

CONSTRUCTION CONTRACT 
 
 
 
 
 
 
 
 

Prepared for: 
 
 

City of Augusta 
City Center 

16 Cony Street 
Augusta, Maine 04330-5298 

 
 
 
 
 
 
 

Prepared by: 
 

Summit Environmental Consultants, Inc. 
640 Main Street 

Lewiston, Maine 04240 
(207) 795-6009 
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ARTICLE I - DEFINITIONS 

Wherever used in these General Conditions or in the other Contract Documents the following terms have 
the meanings indicated which are applicable to both the singular and plural thereof.  Capitalized terms 
used herein and not otherwise defined shall have the meanings attributed to them in these General 
Conditions. 
 
Addenda - Written or graphic instruments issued by the ENGINEER prior to the opening of Bids which 
clarify, correct or change the bidding documents or the Contract Documents. 
 
Agreement - The Construction Contract between the OWNER and the CONTRACTOR covering the 
Work to be performed; other Contract Documents are attached to the Agreement and made a part thereof 
as provided therein. 
 
Application for Payment - The form accepted by OWNER and ENGINEER which is to be used by 
CONTRACTOR in requesting progress or final payments and which is to include such supporting 
documentation as is required by the Contract Documents. 
 
Bid - The offer or proposal of the bidder submitted on the prescribed form setting forth the prices for the 
Work to be performed, including all materials submitted with that offer or proposal. 
 
Bonds - Bid and Performance and Payment bonds and other instruments of security. 
 
Change Order - A document approved by OWNER, which is signed by CONTRACTOR and 
ENGINEER, and which authorizes an addition, deletion or revision in the Work, or an adjustment in the 
Contract Price or the Contract Time, issued on or after the Effective Date of the Agreement. 
 
Contract Documents - The Agreement, Addenda (which pertain to the Contract Documents), the Scope 
of Work Documents, Invitation to Bid, Instructions to Bidders, CONTRACTOR's Bid (including any 
modifications, addenda, documentation accompanying the Bid, and post-Bid documentation submitted 
prior to the Notice of Award), Bid Surety or Bid Bond, Performance and Payment Bond, Technical 
Specifications, Design Drawings, the Supplemental Conditions of the Construction Contract, and these 
General Conditions, together with all amendments, modifications, and supplements issued pursuant to 
Articles 3.4 and 3.5 of these General Conditions on or after the Effective Date of the Agreement. 
 
Contract Price - The moneys payable by OWNER to CONTRACTOR under the Contract Documents as 
stated in the Agreement (subject to the provisions of Paragraph 7.8 in the case of Unit Price Work). 
 
Contract Time - The number of days provided in the final project schedule as identified pursuant to 
Paragraph 2.8. 
 
CONTRACTOR - The person, firm or corporation with whom OWNER has entered into the Agreement 
to perform the specified Work. 
 
Default - Failure of the CONTRACTOR to comply with any provisions of the Agreement, including the 
General and Supplemental Conditions, Technical Specifications, Construction Drawings, terms and 
conditions of the procurement or other supporting documents. 
 
Defective - An adjective which when modifying the Work refers to Work that is unsatisfactory, faulty or 
deficient, that does not conform to the Contract Documents, or that does not meet the requirements of any 
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inspection, reference standard, test or approval referred to in the Contract Documents. 
 
Drawings - The drawings which show the character and scope of the Work to be performed and which 
have been prepared or approved by ENGINEER and are referred to in the Contract Documents. 
 
Effective Date of the Agreement - The date indicated in the Agreement on which it becomes effective, 
but if no such date is indicated it means the date on which the Agreement is signed and delivered by the 
last of the two parties to sign and deliver. 
 
ENGINEER – Summit Environmental Consultants, Inc. 
 
Field Order - A written order issued by ENGINEER which orders minor changes in the Work in 
accordance with Paragraph 7.3 but which does not involve a change in the Contract Price or the Contract 
Time. 
 
Laws and Regulations; Laws or Regulations - Laws, rules, regulations, ordinances, codes, and/or 
orders. 
 
MEDEP – Maine Department of Environmental Protection 
 
Notice of Award - The written notice by the ENGINEER to the apparent successful BIDDER (with a 
copy to OWNER) stating that upon compliance by the apparent successful BIDDER with the conditions 
precedent enumerated therein, within the time specified, OWNER will sign and deliver the Agreement. 
 
Notice to Proceed - A written notice given by ENGINEER to CONTRACTOR (with a copy to OWNER) 
fixing the date on which the Contract Time will commence and on which CONTRACTOR shall start to 
perform CONTRACTOR's obligations under the Contract Documents. 
 
OWNER – City of Augusta 
 
Project - The total construction of which the Work to be provided under the Contract Documents may be 
the whole, or a part as indicated elsewhere in the Contract Documents. 
 
Scope of Work Documents – The Project Manual, Construction Drawings and all appendices, 
attachments, modifications, or supplements to each of the foregoing. 
 
Shop Drawings - All drawings, diagrams, illustrations, schedules, and other data which are specifically 
prepared by or for CONTRACTOR to illustrate some portion of the Work and all illustrations, brochures, 
standard schedules, performance charts, instructions, diagrams, and other information prepared by a 
Supplier and submitted by CONTRACTOR to illustrate material or equipment for some portion of the 
Work. 
 
Site – The lands upon which the Work is to be Performed, rights-of-way, and easements for access 
therefore, and such other lands as are or may be designated by the OWNER or the ENGINEER for the use 
of the Contractor in connection with the Performance of the Work. 
 
Specifications - Those portions of the Contract Documents consisting of written technical descriptions of 
materials, equipment, construction systems, standards, and workmanship as applied to the Work and 
certain administrative details applicable thereto. 
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Subcontractor - An individual, firm or corporation having a direct contract with CONTRACTOR or with 
any other Subcontractor for the performance of a part of the Work at the Site. 
 
Substantial Completion - The point to which the Work (or a specified part thereof) has progressed 
where, in the opinion of the ENGINEER, as evidenced by ENGINEER’s definitive certificate of 
Substantial Completion, it is sufficiently complete, in accordance with the Contract Documents, so that 
the Work (or specified part) can be utilized for the purposes for which it is intended; or if there be no such 
certificate issued, when final payment is due in accordance with Paragraph 12.10.  The terms 
"substantially complete" and "substantially completed" as applied to any Work refer to Substantial 
Completion thereon. 
 
Supplier - A manufacturer, fabricator, distributor, materialman, or vendor, other than a Subcontractor, 
providing equipment or materials for the Work. 
 
Underground Facilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels or 
other such facilities, improvements, or attachments, and any encasements containing such facilities, 
improvements, or attachments which have been installed underground to furnish any of the following 
services or materials: electricity, gases, steam, liquid petroleum products, telephone or other 
communications, cable television, sewage, and drainage removal, traffic or other control systems or 
water. 
 
Unit Price Work - Work to be paid for on the basis of unit prices. 
 
Work - The entire completed construction, as well as all separately identifiable parts thereof, required to 
be furnished under the Contract Documents.  Work is the result of performing services, furnishing labor 
and furnishing and incorporating materials and equipment into the construction, all as required by the 
Contract Documents. 
 
Work Directive Change - A written directive to CONTRACTOR, issued on or after the Effective Date 
of the Agreement and signed by the ENGINEER, ordering an addition, deletion or revision in the Work, 
or responding to differing or unforeseen physical conditions under which the Work is to be performed as 
provided in Paragraph 3.4 or 3.5 or to emergencies under Paragraph 6.19.  A Work Directive Change may 
not change the Contract Price or the Contract Time, but is evidence that the parties expect that the change 
directed or documented by a Work Directive Change will be incorporated in a subsequently issued 
Change Order following negotiations by the parties as to its effect, if any, on the Contract Price or 
Contract Time as provided in Article 8. 
 
Written Amendment - A written amendment of the Contract Documents, signed by OWNER and 
CONTRACTOR on or after the Effective Date of the Agreement and normally dealing with the non-
engineering or non-technical rather than strictly Work-related aspects of the Contract Documents. 
 
ARTICLE 2 - PRELIMINARY MATTERS 

Delivery of Bond: 

2.1  When CONTRACTOR delivers the executed Agreement to OWNER, CONTRACTOR shall also 
deliver to OWNER such Bond as CONTRACTOR may be required to furnish in accordance with 
Paragraph 5.1. 
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Copies of Documents: 

2.2  ENGINEER shall furnish to CONTRACTOR as many copies of the Contract Documents as are 
reasonably necessary for the execution of the Work.  Additional copies will be furnished, upon request, at 
the cost of reproduction. 
 
Commencement of Contract Time; Notice to Proceed: 

2.3  The Contract Time will commence on the date a Notice to Proceed is given.  A Notice to Proceed 
may be given at any time after the Effective Date of the Agreement. 
 
Starting the Project: 

2.4 CONTRACTOR shall start to perform the Work on the date when the Contract Time commences, 
but no Work shall be done at the Site prior to the date on which the Contract Time commences. 

 
Before Starting Construction: 

2.5  Before undertaking each part of the Work, CONTRACTOR shall carefully study and compare the 
Contract Documents and check and verify pertinent figures shown thereon and all applicable field 
measurements.  CONTRACTOR shall promptly report in writing to ENGINEER any conflict, error, 
ambiguity, or discrepancy which CONTRACTOR may discover and shall obtain a written interpretation 
or clarification from ENGINEER before proceeding with any Work affected thereby; however, 
CONTRACTOR shall not be liable to ENGINEER for failure to report any conflict, error, ambiguity, or 
discrepancy in the Contract Documents, unless CONTRACTOR had actual knowledge thereof or should 
reasonably have known thereof. 
 
2.6  Within five (5) days after the Notice of Award of the Agreement (unless otherwise specified), 
CONTRACTOR shall submit to the ENGINEER for review the following documentation: 
 
 2.6.1 an estimated project schedule and accompanying narrative (based on the 

CONTRACTOR's current knowledge of Site conditions and other constraints) 
which includes estimates of the time required for mobilization, Site preparation, 
production rates associated with each task listed on the schedule, list of major 
milestones, and of the time required for Site restoration, demobilization, and 
submission of final documentation package; 

 
 2.6.2 a preliminary schedule of Shop Drawing submissions; 
 
 2.6.3 a preliminary schedule of values for all of the Work which shall include 

quantities and prices of items aggregating the Contract Price and will subdivide 
the Work into component parts in sufficient detail to serve as the basis for 
progress payments during construction.  Such prices will include an appropriate 
allocation of overhead and profit applicable to each item of Work which will be 
confirmed in writing by CONTRACTOR at the time of submission. 

 
Pre-construction Conference: 

2.7 Within five (5) days after the Effective Date of the Agreement, but before CONTRACTOR starts the 
Work at the Site, ENGINEER may require CONTRACTOR and others as appropriate to attend a 
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conference to discuss the schedules referred to in Paragraph 2.8, to discuss procedures for handling Shop 
Drawings and other submittals and for processing Applications for Payment, and to establish a working 
understanding among the parties as to the Work. 
 
Finalizing Schedules: 

2.8  At least five (5) days after the Effective Date of the Agreement, ENGINEER may require 
CONTRACTOR and others as appropriate to attend a conference to finalize the schedules submitted in 
accordance with Paragraph 2.8.  The finalized progress schedule must be acceptable to ENGINEER as 
providing an orderly progression of the Work to completion within the Contract Time, but such 
acceptance will neither impose on ENGINEER responsibility for the progress or scheduling of the Work 
nor relieve CONTRACTOR from full responsibility therefore.  The finalized schedule of Shop Drawing 
submissions must be acceptable to ENGINEER as providing a workable arrangement for processing the 
submissions.  The finalized schedule of values must be acceptable to ENGINEER as to form and 
substance. 
 
ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 

Intent 

3.1 The Contract Documents comprise the entire agreement between OWNER and CONTRACTOR 
concerning the Work.  The Contract Documents are complementary; what is called for by one is as 
binding as if called for by all.  The Contract Documents shall be construed in accordance with the laws of 
the State of Maine. 
 
3.2  The Contract Documents are intended to describe a functionally-complete Project (or part thereof) to 
be constructed in accordance with the Contract Documents.  Any Work, materials or equipment that may 
reasonably be inferred from the Contract Documents, as being required to produce the intended result 
shall be supplied whether or not specifically called for.  When words which have a well-known technical 
or trade meaning are used to describe Work, materials or equipment such words shall be interpreted in 
accordance with that meaning.  Reference to standard specifications, manuals or codes of any technical 
society, organization or association, or to the Laws or Regulations of any governmental authority, 
whether such reference be specific or by implication, shall mean the latest standard specification, manual, 
code or Laws or Regulations in effect at the time of opening of Bids, except as may be otherwise 
specifically stated.  However, no provision of any referenced standard specification, manual or code 
(whether or not specifically incorporated by reference in the Contract Documents) shall be effective to 
change the duties and responsibilities of OWNER, CONTRACTOR, or ENGINEER or any of their 
consultants, agents or employees from those set forth in the Contract Documents.  Clarifications and 
interpretations of the Contract Documents shall be issued by ENGINEER as provided in Paragraph 7.2. 
 
3.3  If during the performance of the Work, CONTRACTOR finds a conflict, error or discrepancy in the 
Contract Documents, CONTRACTOR shall so report to ENGINEER in writing at once and before 
proceeding with the Work affected thereby shall obtain a written interpretation or clarification from 
ENGINEER; however, CONTRACTOR shall not be liable to ENGINEER for failure to report any 
conflict, error or discrepancy in the Contract Documents unless CONTRACTOR had actual knowledge 
thereof or should reasonably have known thereof.  In the event the Contract Documents conflict, the 
Agreement shall take precedence over the General Conditions, and each of the foregoing shall take 
precedence over the Technical Specifications. 
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Amending and Supplementing Contract Documents: 

3.4 The Contract Documents may be amended to provide for additions, deletions, and revisions in the 
Work or to modify the terms and conditions thereof only in one or more of the following ways or as 
provided in Paragraph 3.5: 
 
 3.4.1 a formal Written Amendment, 
 
 3.4.2 a Change Order (pursuant to paragraph 8.4), or 
 
 3.4.3 a Work Directive Change (pursuant to paragraph 8.1). 
 
As indicated in Paragraphs 9.2 and 10.1, Contract Price and Contract Time may only be changed by a 
Change Order or a Written Amendment. 
 
3.5  In addition, the requirements of the Contract Documents may be supplemented, and minor variations 
and deviations in the Work may be authorized in one or more of the following ways: 
 
 3.5.1 a Field Order (pursuant to paragraph 7.3). 
 
 3.5.2 ENGINEER’s written approval of a Shop Drawing or sample (pursuant to 

paragraphs 6.22 and 6.23), or 
 
 3.5.3 ENGINEER’s written interpretation or clarification (pursuant to paragraph 7.2). 
 
Reuse of Documents: 

3.6  Neither CONTRACTOR nor any Subcontractor or Supplier or other person or organization 
performing or furnishing any of the Work under a direct or indirect contract with the OWNER, 
CONTRACTOR, Subcontractor or Supplier shall have or acquire any title to or ownership rights in any of 
the Drawings, Technical Specifications or other documents (or copies of any thereof) prepared by or 
bearing the seal of ENGINEER; and they shall not reuse any of them on extensions of the Project or any 
other project without written consent of OWNER and specific written verification or adaptation by 
ENGINEER. 
 
ARTICLE 4 - AVAILABILITY OF LANDS; PHYSICAL CONDITIONS; REFERENCE 
POINTS 

Availability of Lands: 

4.1  OWNER shall furnish, with the assistance of the ENGINEER and/or CONTRACTOR as may be 
requested under Paragraph 2.1.6 of the Agreement, the lands upon which the Work is to be Performed, 
rights-of-way, and easements for access thereto, and such other lands which are designated for the use of 
CONTRACTOR.  Easements for permanent structures or permanent changes in existing facilities will be 
obtained and paid for, unless otherwise provided in the Contract Documents.  If CONTRACTOR believes  
that any delay in OWNER furnishing these lands, rights-of-way or easements entitles CONTRACTOR to 
an extension of the Contract Time, CONTRACTOR may make a claim therefore as provided in paragraph 
10.1.  CONTRACTOR shall provide for all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment. 
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Physical Conditions: 

4.2  Explorations and Reports:  Reference is made to the Scope of Work Documents for identification of 
those reports of explorations and tests of subsurface conditions that have been conducted at the Site.  
CONTRACTOR shall have full responsibility with respect to subsurface conditions at the Site. 
 
4.3 Existing Structures:  Reference is made to the Scope of Work Documents for identification of those 
drawings of physical conditions in or relating to existing surface and subsurface structures (except 
underground facilities referred to in Paragraph 4.4) which are at or contiguous to the Site.  
CONTRACTOR shall have full responsibility with respect to physical conditions in or relating to such 
structures. 
 
Physical Conditions - Underground Facilities: 

4.4  Shown or Indicated:  The information and data shown or indicated in the Scope of Work Documents 
with respect to existing underground facilities at or contiguous to the Site are based on information and 
data furnished to OWNER or ENGINEER by the owners of such underground facilities or by others.  
Unless it is otherwise expressly provided in the Technical Specifications: 
 
 4.4.1 OWNER and ENGINEER shall not be responsible for the accuracy or 

completeness of any such information or data; and, 
 
 4.4.2 CONTRACTOR shall have full responsibility for reviewing and checking all 

such information and data for locating all underground facilities shown or 
indicated in the Scope of Work Documents, for coordination of the Work with 
the owners of such underground facilities during construction, for the safety and 
protection thereof as provided in Paragraph 6.17 and repairing any damage 
thereto resulting from the Work, the cost of all of which will be considered as 
having been included in the Contract Price. 

 
 4.4.3 If an underground facility is uncovered or revealed at or contiguous to the Site 

which was not shown or indicated in the Scope of Work Documents and which 
CONTRACTOR could not reasonably have been expected to be aware of, 
CONTRACTOR shall, promptly after becoming aware thereof and before 
performing any Work affected thereby (except in an emergency as permitted by 
Paragraph 6.19), identify the owner of such underground facility and give written 
notice thereof to that owner and to OWNER and ENGINEER.  ENGINEER will 
promptly review the underground facility to determine the extent to which the 
Contract Documents should be modified to reflect and document the 
consequences of the existence of the underground facility, and the Contract 
Documents will be amended or supplemented to the extent necessary.  During 
such time, CONTRACTOR shall be responsible for the safety and protection of 
such underground facility as provided in Paragraph 6.17.  CONTRACTOR shall 
be allowed an increase in the Contract Price or an extension of the Contract 
Time, or both, to the extent that they are necessary and attributable to the 
existence of any underground facility that was not shown or indicated in the 
Contract Documents and which CONTRACTOR could not reasonably have been 
expected to be aware of, provided that such increase or extension shall not 
diminish CONTRACTOR's obligations under Section 7 of the Agreement.  If the 
parties are unable to agree as to the amount or length thereof, the dispute shall be 
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resolved in accordance with the terms of Section 18 of the Agreement. 
 
 
ARTICLE 5 - BONDS AND INSURANCE; INDEMNIFICATION 

Performance and Payment Bond: 

5.1  CONTRACTOR shall furnish a Performance and Payment Bond in an amount at least equal to the 
Contract Price, as security for the faithful performance and payment of all CONTRACTOR's obligations 
under the Contract Documents.  This Bond shall remain in effect, and shall permit claims to be made 
thereunder, until at least one (1) year following notification by OWNER that the Project has been fully 
performed, except as otherwise provided by Laws or Regulations or by the Contract Documents.  Such 
Bond shall be in the forms prescribed by Laws or Regulations (including, but not limited to, the Maine 
Public Works Surety Bond Law of 1971, 14 M.R.S.A. §  871) or by the Contract Documents and be 
executed by such sureties having a Bests Key Rating Guide General Policyholders rating of "A+" and 
Financial Category of "Class X" or better and as are named in the current list of "Companies Holding 
Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring 
Companies" as published in Circular 570 (amended) by the U.S. Treasury Department, Bureau of 
Government Financial Operation.  All Bonds signed by an agent must be accompanied by a certified copy 
of that agent’s authority to act. 
 
5.2  If the surety on any Bond furnished by CONTRACTOR becomes a debtor in a bankruptcy, 
receivership, dissolution, insolvency, or similar proceeding, becomes insolvent in any sense, its right to 
do business is terminated in the State Maine, or it ceases to meet the requirements of paragraph 5.1, 
CONTRACTOR shall within five (5) days thereafter (and whether or not otherwise demanded by 
OWNER or ENGINEER) substitute another Bond and Surety, both of which must be acceptable to 
OWNER and to ENGINEER. 
 
5.3 Any failure to invoke, or delay in invoking, by OWNER, ENGINEER, or any of their respective 
officers, directors, contractors, attorneys, agents or employees, any of their rights under the Performance 
or Payment Bond does not constitute a waiver of any of the rights of OWNER or ENGINEER under the 
Contract Documents regarding any defects in the Work and any damage to other work, persons or 
property resulting there from. 
 
Delivery of Certificates of Insurance: 
 
5.4 All policies, bonds and certificates required under this Article 5 shall be in such form as the recipient 
of the same may reasonably require.  Before starting the work, CONTRACTOR will file with OWNER 
and ENGINEER certificates of such insurance, acceptable to OWNER and ENGINEER.    All of the 
policies of insurance so required to be purchased and maintained (and all certificates or other evidence 
thereof) shall contain a provision or endorsement that the coverage afforded will not be canceled, 
materially changed or renewal refused until at least thirty (30) days' prior written notice has been given to 
OWNER and ENGINEER by certified mail.  Within five (5) days of Notice of Award, CONTRACTOR 
shall deliver to OWNER, with a copy to ENGINEER, insurance certificates (and other evidence of 
insurance requested by OWNER or ENGINEER) which CONTRACTOR is required to purchase pursuant 
to this article.  If OWNER has any objection to the coverage afforded by or other provisions of the 
insurance required to be purchased and maintained by CONTRACTOR in accordance with this Article 5 
on the basis of its not complying with the Contract Documents, OWNER shall notify CONTRACTOR in 
writing thereof within ten (10) days of the date of delivery of such certificates to OWNER and 
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ENGINEER.  CONTRACTOR shall provide to OWNER such additional information with respect to 
insurance provided by it as OWNER may reasonably request.  Failure by OWNER to give any such 
notice of objection within the time provided shall constitute acceptance of such insurance purchased by 
CONTRACTOR as complying with the Contract Documents.  CONTRACTOR shall include in any 
subcontract provisions similar to those contained in this Article 5 (except that the types and/or the limit 
provided for herein need not be identical) so that CONTRACTOR will have the rights and liabilities 
which OWNER and ENGINEER have, and the Subcontractor will have all the rights and liabilities which 
CONTRACTOR has, under the provisions of this Article 5. 
 
CONTRACTOR's Liability Insurance and Conditional Indemnification: 

5.5 CONTRACTOR shall indemnify, defend and hold harmless OWNER, ENGINEER, and their 
respective contractors, attorneys, officers, directors, agents and employees from and against all claims, 
civil or other penalties, costs, expenses, including, but not limited to, attorney's fees and damages arising 
out of or resulting from the performance of the Work, any Default, injury or conduct, want of care or 
skill, negligence, and patent infringement, providing that any such claim, civil or other penalties, damage, 
loss or expense is caused in whole or in part by any breach of any obligation under the Contract 
Documents, negligence, willful misconduct, or the negligent or culpable act or omission of 
CONTRACTOR, any Subcontractor, Supplier, anyone directly or indirectly employed or otherwise 
contracted with by any of them or anyone for whose acts any of them may be liable. The obligation of 
CONTRACTOR under this paragraph shall not extend to the liability of OWNER, ENGINEER, their 
respective contractors, attorneys, officers directors, agents or employees to the extent arising out of errors 
or omissions in maps, drawings, opinions, reports, surveys, change orders, designs or specifications which 
have been prepared by ENGINEER. 
 
5.6  CONTRACTOR shall provide and maintain during the life of this Agreement "Workers’ 
Compensation Insurance" for all of his employees employed at the Site of the Project and 
CONTRACTOR shall require each Subcontractor similarly to provide "Workers’ Compensation 
Insurance" for all of the latter's employees unless such employees are covered by the protection afforded 
by CONTRACTOR.  In case any employees who are engaged in performing any part of the Work at the 
Site of the Project are not protected under the "Workers’ Compensation" coverage, CONTRACTOR shall 
provide, or shall cause each Subcontractor to provide adequate coverage for the protection of its 
employees not otherwise protected.  Workers’ compensation insurance limits will meet or exceed 
minimum limits established by the State of Maine.  Whenever an employee of CONTRACTOR suffers an 
occupational injury or disease as a result of the Work and such injury or disease is required by the 
Workers' Compensation or Occupational Disease Laws to be reported to the proper authorities, a copy of 
such report shall be furnished promptly by CONTRACTOR to OWNER and ENGINEER.  
CONTRACTOR also shall require all Subcontractors to furnish copies of such reports to OWNER and 
ENGINEER in connection with occupational injuries or diseases sustained by their employees. 
 
Coverage For Personal Injury and Property Damage: 
 
5.7  CONTRACTOR shall provide and maintain during the life of this Agreement insurance that will 
protect it, OWNER, ENGINEER, and any Subcontractor from claims for damage for personal injury, 
including accidental death, as well as from claims for property damages which may arise from operations 
under this Agreement, whether such operations be by CONTRACTOR, by any Subcontractors, or by 
anyone directly or indirectly employed or contracted with by either of them. 
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 5.7.1 All such insurance policies shall provide (unless by specific statute applicable 
thereto it is otherwise provided): 

 
  1. coverage for: (a) Damage to above-ground or 

underground property; (b) Collapse of 
structures; (c) Damage resulting from explosion 
or blasting; and 

 
5.8  Insurance shall be provided with the following limits, jointly and severably covering OWNER and 
ENGINEER as additional insured as follows: 
 
 1 Bodily Injury Liability Insurance with limits of $1,000,000 per person and 

$1,000,000 per occurrence. 
 
 2 Comprehensive General Liability Insurance with a limit of $5,000,000 per 

occurrence. 
 
 3 Automobile Insurance with a limit of $1,000,000 per occurrence. 
 
 4 Umbrella Liability Insurance with a limit of $5,000,000. 
 
 5. Contractor’s Pollution Liability Insurance with a limit of $2,000,000 per 

occurrence. 
 
Professional Liability Insurance will be required of the CONTRACTOR (or subconsultant) in the event 
the CONTRACTOR is tasked with a design-build component of the Project. 
 
The comprehensive general liability insurance required under this paragraph shall include completed 
operations insurance and contractual liability insurance applicable to CONTRACTOR's obligations under 
this Agreement.  CONTRACTOR shall ensure that all such insurance will remain in effect until final 
payment is made under the Agreement and at all times thereafter when CONTRACTOR may be 
correcting, removing or replacing defective Work in accordance with paragraph 11.10.  In addition, 
CONTRACTOR shall maintain such completed operations insurance for at least two years after final 
payment and furnish OWNER and ENGINEER with evidence of continuation of such insurance at final 
payment and one year thereafter.  All other insurance provided pursuant to this paragraph 5.8 shall remain 
in effect until at least one (1) year following notification by OWNER that the Work prescribed has been 
fully performed. 
 

5.8.1 The CONTRACTOR represents that, to the best of its knowledge, no claims have 
been made or are pending which may reduce the aggregate amounts of the any 
insurance which is presently in force and effect and available as specified in this 
paragraph 5.8, and that no significant claims have been made or are pending 
which would reduce the aggregate amounts of such insurance.  CONTRACTOR 
shall, within five (5) days after the execution of the Agreement and prior to 
commencement of the Work, whichever is earliest, submit to OWNER and 
ENGINEER certificates from an insurance carrier licensed to transact insurance 
business in the State of Maine, certifying that all of the required insurance, as 
above described, is in force and effect and is carried with companies having 
Bests Key Rating Guide General Policyholders Rating of “A” and Financial 
Category of “Class X” or better are covered thereby, along with copies of each 
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policy required under this paragraph.  CONTRACTOR understands and agrees 
that these certificates and copies of policies may be provided to MEDEP. 

 
Receipt and Application of Proceeds: 

5.10  Any insured loss under the policies of insurance required for this project will be adjusted with 
OWNER and ENGINEER and made payable to OWNER or ENGINEER for the insured, as their interests 
may appear.  If no other special agreement is reached the damaged Work shall be repaired or replaced, the 
moneys so received applied on account thereof and the Work and the cost thereof covered by an 
appropriate Change Order or Written Amendment. 
 
ARTICLE 6 - CONTRACTOR's RESPONSIBILITIES 

Supervision and Superintendence: 

6.1  CONTRACTOR shall supervise and direct the Work competently and efficiently, devoting such 
attention thereto and applying such skills and expertise as may be necessary to perform the Work in 
accordance with the Contract Documents.  Except as otherwise provided in the Contract Documents, 
CONTRACTOR shall be responsible for the means, methods, techniques, sequences, and procedures of 
construction, but CONTRACTOR shall not be responsible for the gross negligence of others (other than 
Subcontractors and Suppliers) in the design or selection of a specific means, method, technique, sequence 
or procedure of construction which is indicated in and required by the Contract Documents.  
CONTRACTOR shall be responsible to see that the finished Work complies accurately with the Contract 
Documents. 
 
6.2  CONTRACTOR shall keep on the Work at all times during its progress a competent Site 
superintendent, who shall not be replaced without written notice to ENGINEER except under 
extraordinary circumstances.  The superintendent shall be CONTRACTOR's representative at the Site and 
shall have authority to act on behalf of CONTRACTOR.  All communications given to the superintendent 
shall be as binding as if given to the CONTRACTOR. 
 
 6.2.1 CONTRACTOR shall take all reasonable precautions for the safety of, and shall 

provide all reasonable protection to prevent damage, injury or loss to (i) all 
individuals at the Site and all other individuals who may be affected by the 
performance of the Work; and (ii) all property owned by OWNER, ENGINEER, 
or other persons; 

 
 6.2.2 CONTRACTOR shall erect and maintain, as required by existing conditions and 

progress of the Work, all reasonable safeguards for safety and protection, 
including posting danger signs and other warnings against hazards; 

 
 6.2.3 CONTRACTOR shall comply, and shall cause all Subcontractors, Suppliers, and 

other non-employees it retains to comply, with the OWNER’s or ENGINEER’s 
instructions and rules relating to the times during which specific areas may be 
inspected, and any other regulations or rules including, but not limited to health, 
fire, safety, storage, parking and scheduling which OWNER or ENGINEER may 
impose; 

 
 6.2.4 CONTRACTOR shall assign personnel to perform the Work that are fit, qualified 

and competent to properly perform their assigned tasks and CONTRACTOR 
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shall properly supervise such personnel.  CONTRACTOR represents that each 
and every employee of CONTRACTOR employed in connection with the Work, 
and each affiliate and each of its employees so employed, has the capability, 
experience, means and appropriate licenses and permits required to perform the 
Work under the Agreement.  CONTRACTOR shall promptly remove and replace 
any person not so fit, competent and qualified.  Further, CONTRACTOR shall 
promptly remove and replace any person not so fit, competent and qualified in 
the opinion of and upon the request of ENGINEER.  In addition, 
CONTRACTOR acknowledges that any of its employees, agents or 
Subcontractors assigned any task under this Agreement have read the Final 
Design Report, Construction Drawings, Technical Specifications, and other 
associated documents, are familiar with their contents, and agree to comply with 
their respective terms and conditions as they pertain to any Work under the 
Agreement; 

 
 6.2.5 Upon completion of the Work, CONTRACTOR shall remove any and all of its 

and its Subcontractors’, employees’, and affiliates' tools, equipment, machinery 
and surplus materials from the Site and return all access areas to their original 
condition unless otherwise indicated in the Technical Specifications and 
Drawings;  CONTRACTOR will remove from the Site all construction waste 
materials and rubbish generated by CONTRACTOR, ENGINEER, or its 
Subcontractors’, employees’, and affiliates in the course of, or in connection with 
the Work, and will dispose of the same in accordance with all applicable Laws 
and Regulations at a location off the Site (if off-Site disposal is deemed 
necessary) that is in compliance with all applicable Laws and Regulations. 

 
 6.2.6 To the extent practicable, CONTRACTOR shall conduct its activities hereunder 

so as not to interfere with other activities that may be conducted by OWNER, 
ENGINEER, or others at or about the Site and so as to preserve good relations at 
all times, and shall promptly remove and replace any of its affiliates causing any 
breach of the peace or other disturbance; 

 
 6.2.7 CONTRACTOR shall notify ENGINEER in writing if (i) CONTRACTOR is 

served with notice of violation of any law, regulation, permit or license which 
relates to its Work hereunder; (ii) proceedings are commenced which could lead 
to revocation of permits, licenses or other governmental authorizations which 
relate to such Work; (iii) permits, licenses or other governmental authorizations 
relating to such Work are revoked; (iv) litigation is commenced against 
CONTRACTOR which could affect its performance of the Work; or (v) 
CONTRACTOR becomes aware that its equipment or facilities related to the 
Work hereunder are not in compliance with applicable Laws and Regulations, 
permits or licenses, or the Contract Documents; and, 

 
 6.2.8 CONTRACTOR shall be responsible for security at the Site. 
 
Labor, Materials, and Equipment: 

6.3  CONTRACTOR shall be responsible for maintaining survey points provided by the ENGINEER.  
CONTRACTOR shall at all times maintain good discipline and order at the Site.  Except in connection 
with the safety or protection of persons or the Work or property at the Site or adjacent thereto, and except 
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as otherwise indicated in the Contract Documents, all Work at the Site shall be performed during regular 
working hours, and CONTRACTOR shall not permit overtime work or the performance of Work on 
Sunday or any legal holiday without the ENGINEER’s written consent given after prior written notice to 
the ENGINEER. 
 
6.4  Unless otherwise specified in these General Conditions, CONTRACTOR shall furnish and assume 
full responsibility for all materials, equipment, labor, transportation, construction equipment, and 
machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, safety and 
protection equipment, temporary facilities, and all other facilities and incidentals necessary for the 
furnishing, performance, testing, start-up, and completion of the Work. 
 
6.5  All materials and equipment installed as part of the Work shall be of good quality and new, except as 
otherwise provided in the Contract Documents.  Whenever materials are sold by the manufacturer in  
sealed packages, they shall be so delivered to the project.  If required by ENGINEER, the 
CONTRACTOR shall furnish satisfactory evidence (including reports of required tests) as to the kind and 
quality of materials and equipment.  All materials and equipment shall be applied, installed, connected, 
erected, used, cleaned, and conditioned in accordance with the instructions of the applicable Supplier 
except as otherwise provided in the Contract Documents.  Materials and equipment designed for 
permanent installation in the Work shall be properly stored by the CONTRACTOR on the Site when 
delivered to insure protection against deterioration of any type.  These materials shall be so placed as to 
cause a minimum of inconvenience to other contractors, if any, or to the public.  The storage piles shall be 
arranged to facilitate inspections and any deterioration shall be grounds for rejection.  If material stored 
on the job and paid for under the terms of the Agreement is damaged before its incorporation in the Work, 
the amounts paid the CONTRACTOR for the damaged materials shall be deducted from the next progress 
payment. 
 
Adjusting Progress Schedule: 

6.6  CONTRACTOR shall submit to ENGINEER for acceptance (to the extent indicated in paragraph 2.8) 
adjustments in the progress schedule to reflect the impact thereon of new developments; these will 
conform generally to the progress schedule then in effect and additionally will comply with any 
provisions of these General Conditions applicable thereto. 
 
Substitutes or "Or-Equal" Items: 

 6.7.1 Whenever materials or equipment are specified or described in the Contract 
Documents by using the name of a proprietary item or the name of a particular 
Supplier the naming of the item is intended to establish the type, function and 
quality required.  Unless the name is followed by words indicating that no 
substitution is permitted, materials or equipment of other Suppliers may be 
accepted by ENGINEER if sufficient information is submitted by 
CONTRACTOR to allow the ENGINEER to determine that the material or 
equipment proposed is equivalent or equal to that named.  Requests for review of 
substitute items of material and equipment will not be accepted by the 
ENGINEER from anyone other than CONTRACTOR.  If CONTRACTOR 
wishes to furnish or use a substitute item of material or equipment, 
CONTRACTOR shall make written application to the ENGINEER for 
acceptance thereof, certifying that the proposed substitute will perform 
adequately the functions and achieve the results called for by the general design, 
be similar and of equal substance to that specified and be suited to the same use 
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as that specified.  The application will state that the evaluation and acceptance of 
the proposed substitute will not prejudice CONTRACTOR's achievement of 
Substantial Completion on time, whether or not acceptance of the substitute for 
use in the Work will require a change in any of the Contract Documents (or in the 
provisions of any other direct contract with ENGINEER for work on the Project) 
to adapt the design to the proposed substitute and whether or not incorporation or 
use of the substitute in connection with the Work is subject to payment of any 
license fee or royalty.  All variations of the proposed substitute from that 
specified will be identified in the application and available maintenance, repair, 
and replacement service will be indicated.  The application will also contain an 
itemized estimate of all costs that will result directly or indirectly from 
acceptance of such substitute, including costs of redesign and claims of other 
contractors affected by the resulting change, all of which shall be considered by 
ENGINEER in evaluating the proposed substitute.  The ENGINEER may require 
CONTRACTOR to furnish, at CONTRACTOR's expense, additional data about 
the proposed substitute. 

 
 6.7.2 If a specific means, method, technique, sequence or procedure of construction is 

indicated in or required by the Contract Documents, CONTRACTOR may 
furnish or utilize a substitute means, method, sequence, technique or procedure of 
construction acceptable to ENGINEER, if CONTRACTOR submits sufficient 
information to allow ENGINEER to determine that the substitute proposed is 
equivalent to that indicated or required by the Contract Documents.  The 
procedure for review ENGINEER will be similar to that provided in Paragraph 
6.7.1 as applied by ENGINEER and as may be supplemented in these General 
Conditions. 

 
 6.7.3 ENGINEER will be allowed a reasonable time within which to evaluate each 

proposed substitute. ENGINEER will be the sole judge of acceptability, and no 
substitute will be ordered, installed or utilized without ENGINEER’s prior 
written acceptance which will be evidenced by either a Change Order or an 
approved Shop Drawing.  ENGINEER may require CONTRACTOR to furnish, 
at CONTRACTOR's expense, a special performance guarantee or other surety 
with respect to any substitute. ENGINEER will record time required by 
ENGINEER in evaluating substitutions proposed by CONTRACTOR and in 
making changes in the Contract Documents occasioned thereby.  Whether or not 
ENGINEER accepts a proposed substitute, CONTRACTOR shall reimburse 
ENGINEER for the charges of ENGINEER for evaluating each proposed 
substitute. 

 
 6.7.4 The burden of proof of the merit of the proposed substitute is solely upon the 

CONTRACTOR. 
 
6.8  CONTRACTOR shall be fully responsible to OWNER and ENGINEER for all acts and omissions of 
the Subcontractors, Suppliers, and other persons and organizations performing or furnishing any of the 
Work under a direct or indirect contract with CONTRACTOR just as CONTRACTOR is responsible for 
CONTRACTOR's own acts and omissions.  Nothing in the Contract Documents shall create any 
contractual relationship between OWNER or ENGINEER and any such Subcontractor, Supplier or other 
person or organization, nor shall it create any obligation on the part of OWNER to pay or to see to the 
payment of any moneys due any such Subcontractor, Supplier or other person or organization except as 
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may otherwise be required by Laws and Regulations. 
 

Patent Fees and Royalties: 

6.9  CONTRACTOR shall pay all license fees and royalties and assume all costs incident to the use in the 
performance of the Work or the incorporation in the Work of any invention, design, process, product or 
device which is the subject of patent rights, copyrights, or other intellectual property rights held by others.  
If a particular invention, design, process, product or device is specified in the Contract Documents for use 
in the performance of the Work and if, to the actual knowledge of OWNER or ENGINEER, its use is 
subject to patent rights, copyrights, or other intellectual property rights held by others calling for the 
payment of any license fee or royalty to others, the existence of such rights are disclosed by OWNER in 
the Contract Documents.  CONTRACTOR shall indemnify and hold harmless OWNER, ENGINEER, 
and anyone directly or indirectly employed by them from and against all claims, damages, losses, and 
expenses (including attorneys' fees and court and arbitration costs) arising out of any infringement of 
patent rights, copyrights, or other intellectual property rights or claims therefor incident to the use in the 
performance of the Work or resulting from the incorporation in the Work of any invention, design, 
process, product or device not specified in the Contract Documents, and shall defend all such claims in 
connection with any alleged infringement of such rights. 
 
Permits: 

6.10  CONTRACTOR shall obtain and pay for all construction permits and licenses. OWNER or 
ENGINEER shall reasonably assist CONTRACTOR, when necessary, in obtaining such permits and 
licenses.  CONTRACTOR shall pay all governmental charges and inspection fees necessary for the 
prosecution of the Work, which are applicable at the time of opening of Bids, CONTRACTOR shall pay 
all charges of utility owners for connections to the Work. 
 
Laws and Regulations: 

 6.11.1 CONTRACTOR shall give all notices and comply with all Laws and Regulations 
applicable to furnishing and performance of the Work.  Except where otherwise 
expressly required by applicable Laws and Regulations, OWNER and 
ENGINEER shall not be responsible for monitoring compliance with any Laws 
or Regulations by CONTRACTOR, any Subcontractor, any Supplier, or any 
other party performing any part of the Work. 

 
 6.11.2 If CONTRACTOR observes that the Specifications or Drawings are at variance 

with any Laws or Regulations, CONTRACTOR shall give ENGINEER prompt 
written notice thereof, and any necessary changes will be authorized by one of 
the methods indicated in paragraph 3.4.  If CONTRACTOR performs any Work 
knowing or having reason to know that it is contrary to such Laws or 
Regulations, and without such notice to ENGINEER, CONTRACTOR shall bear 
all costs arising therefrom. 

Taxes: 

6.12  CONTRACTOR shall pay all sales, consumer, use, and other similar taxes or fees required to be 
paid by CONTRACTOR which are applicable to and during the performance of the Work. 
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Use of Premises: 

6.13  CONTRACTOR shall confine construction equipment, temporary construction trailers, the storage 
of materials and equipment and the operations of workers to those areas on the project Site and land and 
areas identified in and permitted by the Contract Documents and other land and areas permitted by Laws 
and Regulations, right-of-way, permits, and easements as designated by the ENGINEER after 
consultation with the owner of the identified property, and shall not unreasonably encumber the premises 
with construction equipment or other materials or equipment.  In no instance shall CONTRACTOR store, 
or permit any Subcontractor or Supplier to store, or keep equipment or materials at the Site that are not 
being used, or will not be used, in the Performance of the Work.  CONTRACTOR shall assume full 
responsibility for any damage to any such land or area, or to the owner or occupant thereof or of any land 
or areas contiguous thereto, resulting from the performance of the Work.  CONTRACTOR is responsible 
for all permits, approvals, and costs associated with the placement of temporary construction trailers at 
the Site. 
 
6.14  During the progress of the Work, CONTRACTOR shall keep the premises free from accumulations 
of construction waste materials, rubbish, and other debris resulting from the Work.  At the discretion of 
the ENGINEER, the CONTRACTOR shall remove all construction waste materials, rubbish, and other 
debris resulting from the Work anytime during the term of the project.  At the completion of the Work, 
CONTRACTOR shall remove all construction waste materials, rubbish, and debris from and about the 
premises as well as all tools, appliances, construction equipment, and machinery, temporary construction 
trailers, and surplus materials, and shall leave the Site clean and ready for occupancy.  CONTRACTOR 
shall restore to original condition all property not designated for alteration by the Contract Documents. 
 
6.15  CONTRACTOR shall not load nor permit any part of any structure to be loaded in any manner that 
will endanger any structure, nor shall CONTRACTOR subject any part of the Work or adjacent property 
to stresses or pressures that will endanger it. 
 
Record Documents: 

6.16  CONTRACTOR shall maintain in a safe place at the Site one record copy of all Drawings, 
Specifications, Addenda, Written Amendments, Change Orders, Work Directive Changes, Field Orders, 
Quality Assurance/Quality Control Documentation and written interpretations and clarifications in good 
order and annotated to show all changes made during construction.  CONTRACTOR shall update these 
documents daily in a clear and concise manner.  These record documents together with all approved 
samples and a counterpart of all approved Shop Drawings will be available ENGINEER for reference.  
Upon completion of the Work, these record documents, samples, and Shop Drawings will be delivered to 
ENGINEER. 
 
Safety and Protection: 

6.17  CONTRACTOR shall be responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the Work.  CONTRACTOR shall designate a qualified 
Health and Safety Officer who will be responsible for adherence to the construction Site safety plan.  
CONTRACTOR shall take all necessary precautions for the safety of, and shall provide the necessary 
protection to prevent damage, injury or loss to: 
 
 6.17.1 all persons at the Site or who are Performing any part of the Work and other 

persons and organizations who may be affected thereby; 
 



SUMMIT ENVIRONMENTAL CONSULTANTS, INC. 

 
FORMER AMERICAN TISSUE MILL DEMOLITION  JANUARY 9, 2009 
 
 GC-17 

 6.17.2 all the Work and materials and equipment to be incorporated therein, whether in 
storage on or off the Site; and 

 
 6.17.3 other property at the Site or adjacent thereto including trees, shrubs, lawns, 

walks, pavements, roadways, structures, utilities, and underground facilities not 
designated for removal, relocation or replacement in the course of construction. 

 
CONTRACTOR shall comply with all applicable Laws and Regulations of any public body having 
jurisdiction for the safety of persons or property or to protect them from damage, injury or loss; and shall 
erect and maintain all necessary safeguards for such safety and protection.  CONTRACTOR shall notify 
owners of adjacent property and of underground facilities and utility owners when prosecution of the 
Work may affect them, and shall cooperate with them in the protection, removal, relocation, and 
replacement of their property. 
 
6.18  CONTRACTOR shall designate a responsible and qualified representative at the Site whose duty 
shall be the prevention of accidents.  This person shall be CONTRACTOR's superintendent unless 
otherwise designated in writing by CONTRACTOR to ENGINEER. 
 
Emergencies: 

6.19  In emergencies affecting the safety or protection of persons or the Work, or property at the Site or 
adjacent thereto, CONTRACTOR, without special instruction or authorization from OWNER or 
ENGINEER, is obligated to act to prevent threatened damage, injury or loss.  CONTRACTOR shall give 
ENGINEER prompt written notice if CONTRACTOR believes that any significant changes in the Work 
or variations from the Contract Documents have been caused thereby.  If ENGINEER determines that a 
change in the Contract Documents is required because of the action taken in response to an emergency, a 
Work Directive Change or Change Order will be issued to document the consequences of the changes or 
variations. 
 
Shop Drawings and Samples: 

6.20 After checking and verifying all field measurements and after complying with applicable procedures 
specified in the Contract Documents, CONTRACTOR shall submit to ENGINEER for review and 
approval in accordance with the accepted schedule of Shop Drawing submissions (see paragraph 2.8) 
copies of all Shop Drawings, which will bear a stamp or specific written indication that CONTRACTOR 
has satisfied CONTRACTOR's responsibilities under the Contract Document with respect to the review 
of the submission.  All submissions will be identified as ENGINEER may require.  The data shown on the 
Shop Drawings shall be complete with respect to quantities, dimensions, specified performance, and 
design criteria, materials and similar data to enable ENGINEER to review the information as required. 
 
6.21  CONTRACTOR shall also submit to ENGINEER, as well as to the testing firm as required in the 
Technical Specifications, for review and approval with such promptness as to cause no delay in Work, all 
samples required by the Contract Documents.  All samples will have been checked by and accompanied 
by a specific written indication that CONTRACTOR has satisfied CONTRACTOR's responsibilities 
under the Contract Documents with respect to the review of the submission and will be identified clearly 
as to material, Supplier, pertinent data such as catalog numbers and the use for which intended. 
 
 6.21.1 Before submission of each Shop Drawing or sample, CONTRACTOR shall have 

determined and verified all quantities, dimensions, specified performance 
criteria, installation requirements, materials, catalog numbers, and similar data 
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with respect thereto and reviewed or coordinated each Shop Drawing or sample 
with other Shop Drawings and samples and with the requirements of the Work 
and the Contract Documents. 

 
 6.21.2 At the time of each submission, CONTRACTOR shall give ENGINEER specific 

written notice of each variation that the Shop Drawings or samples may have 
from the requirements of the Contract Documents, and, in addition, shall cause a 
specific notation to be made on each Shop Drawing submitted to ENGINEER for 
review and approval of each such variation. 

 
6.22  ENGINEER will review and approve with reasonable promptness Shop Drawings and samples.  The 
review and approval of a separate item as such will not indicate approval of the assembly in which the 
item functions.  CONTRACTOR shall make corrections required by ENGINEER, and shall return copies 
of Shop Drawings and submit as required new samples for review and approval.  CONTRACTOR shall 
direct specific attention in writing to revisions other than the corrections called for by ENGINEER on 
previous submittals. 
 
6.23  ENGINEER's review and approval of Shop Drawings or samples shall not relieve CONTRACTOR 
from responsibility for any variation from the requirements of the Contract Documents unless 
CONTRACTOR has in writing called ENGINEER’s attention to each such variation at the time of 
submission as required by paragraph 6.21.2 and ENGINEER has given written approval of each such 
variation by a specific written notation thereof incorporated in or accompanying the Shop Drawing or  
sample approval; nor will any approval by ENGINEER relieve CONTRACTOR from responsibility for 
errors or omissions in the Shop Drawings or from Responsibility for having complied with the provisions 
of paragraph 6.21.1. 
 
6.24  Where a Shop Drawing or sample is required by the Specifications, any related Work performed 
prior to ENGINEER’s review and approval of the pertinent submission will be the sole expense and 
responsibility of CONTRACTOR. 
 
Concerning Subcontractors, Suppliers and Others: 

6.25 CONTRACTOR shall not employ or use any Subcontractor, Supplier or other person or organization 
(including those acceptable to OWNER and ENGINEER as indicated in Paragraph 5.16), whether initially or 
as a substitute, to Perform any part of the Work or to provide equipment or materials for the Work, against 
whom OWNER or ENGINEER may have reasonable objection.   
   
6.26 If the Contract Documents require the identity of certain Subcontractors, Suppliers or other persons or 
organizations (including those who are to furnish the principal items of materials and equipment) to be 
submitted to OWNER in advance of the specified date prior to the Effective Date of the Agreement for 
acceptance by OWNER and ENGINEER, and if CONTRACTOR has submitted a list thereof in accordance 
with the Supplemental Conditions, OWNER's and ENGINEER's acceptance (either in writing or by failing to 
make written objection thereto by the date indicated for acceptance or the Contract Documents) of any such 
Subcontractor, Supplier or other person or organization so identified may be revoked on the basis of 
reasonable objection after due investigation, in which case CONTRACTOR shall submit a substitute, 
acceptable to OWNER and ENGINEER.  No acceptance by OWNER or ENGINEER of any such 
Subcontractor, Supplier or other person or organization shall constitute a waiver of any right of OWNER or 
ENGINEER to reject defective Work. 
 
6.27   CONTRACTOR shall be fully responsible to OWNER and ENGINEER for all acts and omissions of 
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the Subcontractors, Suppliers and other persons and organizations performing or furnishing any of the Work 
under a direct or indirect contract with CONTRACTOR just as CONTRACTOR is responsible for 
CONTRACTOR's own acts and omissions.  Nothing in the Contract Documents shall create any contractual 
relationship between OWNER and any such Subcontractor, Supplier or other person or organization other 
than CONTRACTOR, nor shall it create any obligation on the part of OWNER to pay or to see to the 
payment of any moneys due any such Subcontractor, Supplier or other person or organization except as may 
otherwise be required by Laws and Regulations. 
 
6.28  The divisions and sections of the Technical Specifications and the identifications of any Drawings shall 
not control CONTRACTOR in dividing the Work among Subcontractors or Suppliers or delineating the 
Work to be performed by any specific trade. 
   
6.29 All Work performed for CONTRACTOR by a Subcontractor will be pursuant to an appropriate 
agreement between CONTRACTOR and the Subcontractor which specifically binds the Subcontractor to the 
applicable terms and conditions of the Contract Documents for the benefit of OWNER and contains waiver  
provisions as required by paragraphs 5.10 through 5.12.  CONTRACTOR shall pay each Subcontractor a just 
share of any insurance moneys received by CONTRACTOR on account of losses under policies issued 
pursuant to Paragraphs 5.5 through 5.9. 
 
ARTICLE 7 - ENGINEER's STATUS DURING CONSTRUCTION 

OWNER’s Representative 

7.1  ENGINEER will be OWNER’s representative during the construction period.  The duties and 
responsibilities and the limitations of authority of ENGINEER as OWNER’s representative during 
construction are set forth in a separate agreement between them.  ENGINEER is responsible for all 
technical decisions.  The OWNER, with the input of the ENGINEER, shall be responsible for all financial 
decisions.  
 
Clarifications and Interpretations: 

7.2  The ENGINEER will issue with reasonable promptness such written clarifications or interpretations 
of the requirements of the Contract Documents (in the form of Drawings or otherwise) as ENGINEER 
may determine necessary, which shall be consistent with or reasonably inferable from the overall intent of 
the Contract Documents. 
 
Authorized Variations in Work: 

7.3  ENGINEER may authorize minor variations in the Work from the requirements of the Contract 
Documents which do not involve an adjustment in the Contract Price or the Contract Time and are 
consistent with the overall intent of the Contract Documents.  These may be accomplished by a Field 
Order and will be binding on ENGINEER, and also on CONTRACTOR who shall perform the Work 
involved promptly.  If CONTRACTOR believes that a Field Order justifies an increase in the Contract 
Price or an extension of the Contract Time and the parties are unable to agree as to the amount or extent 
thereof, CONTRACTOR may make a claim therefore as provided in Articles 9 and 10. 
 
Rejecting Defective Work: 

7.4 ENGINEER will have authority to disapprove or reject Work ENGINEER believes to be defective, 
and will also have authority to require special inspection or testing of the Work as provided in Paragraph 
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11.8, whether or not the Work is fabricated, installed or completed. 
 
Limitations on ENGINEER's Responsibilities: 

7.5  Neither ENGINEER’s authority to act under this Article 7 or elsewhere in the Contract Documents 
nor any decision made by ENGINEER in good faith either to exercise or not exercise such authority shall 
give rise to any duty or responsibility of ENGINEER to CONTRACTOR, any Subcontractor, any 
Supplier, or any other person or organization performing any of the Work, or to any surety for any of 
them. 
 
7.6  Whenever in the Contract Documents the terms "as ordered", "as directed", "as required", "as 
allowed", "as approved" or terms of like effect or import are used, or the adjectives "reasonable", 
"suitable", "acceptable", "proper" or "satisfactory" or adjectives of like effect or import are used to 
describe a requirement, direction, review or judgment of ENGINEER as to the Work, it is intended that 
such requirement, direction, review or judgment will be solely to evaluate the Work for compliance with 
the Contract Documents (unless there is a specific statement indicating otherwise). 
 
7.7  The ENGINEER will not be responsible for CONTRACTOR's means, methods, techniques, 
sequences or procedures of construction, provided that ENGINEER shall monitor the same to ensure 
timely and proper completion of the Work. 
 
7.8  ENGINEER will determine the actual quantities and classifications of Unit Price Work performed by 
CONTRACTOR.  ENGINEER will review CONTRACTOR's preliminary determinations on such matters 
before rendering a written decision thereon (by recommendation of an Application for Payment or 
otherwise).  Any disagreement with the ENGINEER’s decision shall be resolved according to the 
procedures set forth in Section 18 of the Agreement. 
 
ARTICLE 8 - CHANGES IN THE WORK 

8.1  Without invalidating the Agreement and without notice to any surety, ENGINEER may, at any time 
or from time to time, order additions, deletions or revisions in the Work; these will be authorized by a 
Written Amendment, a Change Order, or a Work Directive Change.  Upon receipt of any such document, 
CONTRACTOR shall promptly proceed with the Work involved which will be performed under the 
applicable conditions of the Contract Documents (except as otherwise specifically provided). 
 
8.2  If ENGINEER and CONTRACTOR are unable to agree as to the extent, if any, of an increase or 
decrease in the Contract Price or an extension or shortening of the Contract Time that should be allowed 
as a result of a Work Directive Change, a claim may be made therefor as provided in Article 9 or Article 
10. 
 
8.3 CONTRACTOR shall not be entitled to an increase in the Contract Price or an extension of the 
Contract Time with respect to any Work performed that is not required by the Contract Documents as 
amended, modified, and supplemented as provided in paragraphs 3.4 and 3.5, except in the case of an 
emergency as provided in Paragraph 6.19 and except in the case of uncovering Work as provided in 
Paragraph 11.8. 
 
8.4 ENGINEER and CONTRACTOR shall execute appropriate Change Orders (or Written Amendments) 
covering: 
 
 8.4.1 changes in the Work which are ordered by ENGINEER pursuant to Paragraph 
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8.1, or are required because of acceptance of defective Work under Paragraph 
11.11, or are agreed to by the parties; and 

 
 8.4.2 changes in the Contract Price or Contract Time which are agreed to by the 

parties. 
 
8.5  If notice of any change affecting the general scope of the Work or the provisions of the Contract 
Documents (including, but not limited to, Contract Price or Contract Time) is required by the provisions 
of any Bond to be given to a surety, or to any insurer pursuant to any insurance policy required by the 
terms of Contract Documents, the giving of any such notice will be CONTRACTOR's responsibility, and 
the amount of each applicable Bond will be adjusted accordingly. 
 
8.6  CONTRACTOR shall promptly, and before such conditions are disturbed, notify ENGINEER in 
writing of:  (i) subsurface or latent physical conditions at the Site differing materially from those 
contemplated by the Agreement, or (ii) unknown physical conditions at the Site, of an unusual nature, 
differing materially from those ordinarily encountered and generally recognized as inherent in Work of 
the character provided for in the Agreement.  Upon notification by the CONTRACTOR, ENGINEER 
shall promptly investigate the conditions.  If the ENGINEER finds that these conditions materially differ 
and will cause an increase or decrease in the CONTRACTOR's cost or the time required to perform any 
part of the Work under the Agreement, the ENGINEER will recommend, and the OWNER will make an 
equitable adjustment and modify the Agreement.  However, no claim of the CONTRACTOR under this 
provision shall be allowed unless the CONTRACTOR has given the notice required by this subparagraph, 
provided further, however, that ENGINEER may extend the time prescribed in this subparagraph.  No 
claim by the CONTRACTOR for an equitable adjustment shall be allowed if asserted after final payment 
under the Agreement. 
 
ARTICLE 9 - CHANGE OF CONTRACT PRICE 

9.1  The Contract Price constitutes the total compensation (subject to authorized adjustments) payable to 
CONTRACTOR for performing the Work.  All duties, responsibilities, and obligations assigned to or 
undertaken by CONTRACTOR shall be at his expense without change in the Contract Price. 
 
9.2  The Contract Price may only be changed by a Change Order or by a Written Amendment. Any claim 
for an increase or decrease in the Contract Price shall be based on written notice delivered by the party 
making the claim to the other party (with a copy to the ENGINEER) promptly (but in no event later than 
thirty (30) days) after the occurrence of the event giving rise to the claim and stating the nature of the 
claim and that the amount claimed covers all known amounts (direct, indirect, and consequential) to 
which the claimant is entitled as a result of the occurrence of said event.  All data supporting the claim 
shall be attached to the written notice.  Any claim made by a party under Article 9 shall be resolved 
according to the procedures set forth in Section 18 of the Agreement.  No claim for an adjustment in the 
Contract Price will be valid if not submitted in accordance with this paragraph 9.2. 
 
9.3  The value of any Work covered by a Change Order or any claim for an increase or decrease in the 
Contract Price shall be determined in one of the following ways: 
 
 9.3.1 Where the Work involved is covered by unit prices contained in the Contract 

Documents, by application of unit prices to the quantities of the items involved. 
 
 9.3.2 By mutual acceptance of a lump sum. 
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 9.3.3 On the basis of the actual unburdened cost of materials, equipment and labor 
incorporated into the Work, plus a CONTRACTOR's fee for overhead and profit, 
as pre-determined in the Bid by the CONTRACTOR for the initial scope of the 
Work. 

 
ARTICLE 10 - CHANGE OF CONTRACT TIME 

10.1  The Contract Time may only be changed by a Change Order or a Written Amendment.  Subject to 
Section 7 of the Agreement, any claim for an extension or shortening of the Contract Time shall be based 
on written notice delivered by the party making the claim to the other party (with a copy to the 
ENGINEER) promptly (but in no event later than thirty (30) days) after the occurrence of the event giving 
rise to the claim and stating the general nature of the claim and that the adjustment claimed is the entire 
adjustment to which the claimant has reason to believe it is entitled as a result of the occurrence of said 
event.  All data supporting the claim shall be attached to the written notice.  Any claim made by a party 
under Article 10 shall be resolved according to the procedures set forth in Section 18 of the Agreement.  
No claim for an adjustment in the Contract Time will be valid if not submitted in accordance with the 
requirements of this paragraph 10.1 and Section 7 of the Agreement.  Notwithstanding any allowance of 
an extension of the Contract Time, CONTRACTOR remains liable subject to Section 7 of the Agreement 
for all damages (including but not limited to fees and charges of engineers, architects, attorneys, and other 
professionals, penalties, and court and arbitration costs) sustained by OWNER or ENGINEER as a result 
of the delayed performance. 
 
ARTICLE 11 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR 
ACCEPTANCE OF DEFECTIVE WORK 

Access to Work: 

11.1  ENGINEER’s representatives, other representatives of OWNER, testing agencies, and 
governmental agencies with jurisdictional interests will have access to the Work at reasonable times for 
their observation, inspecting, and testing.  CONTRACTOR shall provide proper and safe conditions for 
such access. 
 
Tests and Inspections: 

11.2  CONTRACTOR shall give ENGINEER timely notice of readiness of the Work for all required 
inspections, tests or approvals. 
 
11.3  If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) to 
specifically be inspected, tested or approved, CONTRACTOR shall assume full responsibility therefore, 
pay all costs in connection therewith and furnish ENGINEER the required certificates of inspection, 
testing or approval.  CONTRACTOR shall also be responsible for and shall pay all costs in connection 
with any inspection or testing required in connection with ENGINEER’s acceptance of a Supplier of 
materials or equipment proposed to be incorporated in the Work, or of materials or equipment submitted 
for approval prior to CONTRACTOR's purchase thereof for incorporation in the Work. 
 
11.4  All inspections, tests or approvals other than those required by Laws or Regulations of any public 
body having jurisdiction shall be performed by organizations acceptable to ENGINEER and 
CONTRACTOR. 
 
11.5  If any Work (including the work of others) that is to be inspected, tested or approved is covered 
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without written concurrence of ENGINEER, it must, if requested by ENGINEER, be uncovered for 
observation.  Such uncovering shall be at CONTRACTOR’s expense unless CONTRACTOR has given 
ENGINEER timely notice of CONTRACTOR's intention to cover the same and ENGINEER has not 
acted with reasonable promptness in response to such notice. 
 
11.6  Neither observations by ENGINEER nor inspections, tests or approvals by others shall relieve 
CONTRACTOR from CONTRACTOR's obligations to perform the Work in accordance with the 
Contract Documents. 
 
Uncovering Work: 

11.7  If any Work is covered contrary to the written request of ENGINEER, it must, if requested by 
ENGINEER, be uncovered for ENGINEER’s observation and replaced at CONTRACTOR's expense. 
 
11.8  If ENGINEER considers it necessary or advisable that covered Work be observed by ENGINEER 
or inspected or tested by others, CONTRACTOR, at ENGINEER’s request, shall uncover, expose or 
otherwise make available for observation, inspection or testing as ENGINEER may require, that portion 
of the Work in question, furnishing all necessary labor, material, and equipment.  If it is found that such 
Work is defective, CONTRACTOR shall bear all direct, indirect, and consequential costs of such 
uncovering, exposure, observation, inspection, and testing and of satisfactory reconstruction, (including 
but not limited to fees and charges of engineers, architects, attorneys, and other professionals), and 
OWNER shall be entitled to an appropriate decrease in the Contract Price, and, if the parties are unable to 
agree as to the amount thereof may make a claim therefore as provided in Article 9.  If however, such 
Work is not found to be defective, and such Work is not subject to paragraph 11.7 of these General 
Conditions, CONTRACTOR shall be allowed an increase in the Contract Price or an extension of the 
Contract Time, or both, directly attributable to such uncovering, exposure, observation, inspection, 
testing, and reconstruction; and, if the parties are unable to agree as to the amount or extent thereof, 
CONTRACTOR may make a claim therefore as provided in Articles 9 and 10. 
 
May Stop the Work: 

11.9  If the Work is defective, or CONTRACTOR fails to supply sufficient skilled workers or suitable 
materials or equipment, or fails to furnish or perform the Work in such a way that the completed Work 
will conform to the Contract Documents, ENGINEER may order CONTRACTOR to stop the Work, or 
any portion thereof until the cause for such order has been eliminated; however, this right of ENGINEER 
to stop the Work shall not give rise to any duty on the part of ENGINEER to exercise this right for the 
benefit of CONTRACTOR or any other party. 
 
Correction or Removal of Defective Work: 

11.10  If required by ENGINEER, CONTRACTOR shall promptly, as directed, either correct all 
defective Work, whether or not fabricated, installed or completed, or, if the Work has been rejected by 
ENGINEER, remove it from the Site and replace it with non-defective Work, CONTRACTOR shall bear 
all direct, indirect, and consequential costs of such correction or removal (including but not limited to fees 
and charges of engineers, architects attorneys, and other professionals) made necessary thereby. 
 
Acceptance of Defective Work: 

11.11  If, instead of requiring correction or removal and replacement of defective Work, ENGINEER 
prefers to accept it, ENGINEER may do so.  CONTRACTOR shall bear all direct, indirect, and 
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consequential costs attributable to ENGINEER’s evaluation of and determination to accept such defective 
Work (such costs to include but not be limited to fees and charges of engineers, architects, attorneys, and 
other professionals).  If any such acceptance occurs prior to ENGINEER’s recommendation of final 
payment a Change Order will be issued incorporating the necessary revisions in the Contract Documents 
with respect to the Work; and OWNER shall be entitled to an appropriate decrease in the Contract Price, 
and, if the parties are unable to agree as to the amount thereof, OWNER may make a claim therefore as 
provided in Article 9.  If the acceptance occurs after such recommendation, CONTRACTOR shall pay an 
appropriate amount to OWNER. 
 
OWNER May Correct Defective Work: 

11.12  If CONTRACTOR fails within a reasonable time not to exceed 30 days after written notice of 
ENGINEER to proceed to correct defective Work or to remove and replace rejected Work as required by 
ENGINEER in accordance with paragraph 11.10, or if CONTRACTOR fails to perform the Work in 
accordance with the Contract Documents, or if CONTRACTOR fails to comply with any other provision 
of the Contract Documents, OWNER may, after seven (7) days written notice to CONTRACTOR, correct 
and remedy any such deficiency. In exercising the rights and remedies under this paragraph, OWNER 
shall proceed expeditiously. To the extent necessary to complete corrective and remedial action, OWNER 
may exclude CONTRACTOR from all or part of the Site, take possession of CONTRACTOR's tools, 
appliances, construction equipment, and machinery at the Site and incorporate in the Work all materials 
and equipment stored at the Site or for which OWNER has paid CONTRACTOR but which are stored 
elsewhere.  CONTRACTOR shall allow OWNER’s agents and employees such access to the Site as may 
be necessary to enable OWNER to exercise the rights and remedies under this paragraph.  All direct, 
indirect, and consequential costs of OWNER in exercising such rights and remedies will be charged 
against CONTRACTOR in an amount approved as to reasonableness by ENGINEER, and a Change 
Order will be issued incorporating the necessary revisions in the Contract Documents with respect to the 
Work; and OWNER shall be entitled to an appropriate decrease in the Contract Price, and, if the parties 
are unable to agree as to the amount therefore; OWNER may make a claim therefore as provided in 
Article 9.  Such direct, indirect, and consequential costs will include but not be limited to fees and charges 
of engineers, architects, attorneys, and other professionals, all court and arbitration costs and  
all costs of repair and replacement of work of others destroyed or damaged by correction, removal or 
replacement of CONTRACTOR's defective Work. CONTRACTOR shall not be allowed an extension of 
the Contract Time because of any delay in performance of the Work attributable to the exercise by 
OWNER’s rights and remedies hereunder. 
 
ARTICLE 12 - PAYMENTS TO CONTRACTOR AND COMPLETION 
 
Schedule of Values: 
 
12.1 The schedule of values established as provided in Paragraph 2.8 will serve as the basis for progress 
payments and will be incorporated into a form of Application for Payment acceptable to OWNER and 
ENGINEER.  Progress payments on account of Unit Price Work will be based on the number of units 
completed.  Payment for materials will be made for those installed only. 
 
Application for Progress Payment: 
 
12.2  At least twenty (20) days before each progress payment is scheduled (but not more often than once 
any calendar month), CONTRACTOR shall submit to ENGINEER for review an Application for 
Payment filled out and signed by CONTRACTOR covering the Work completed as of the date of the 
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Application and accompanied by such supporting documentation (including lien waivers of 
CONTRACTOR, Subcontractors, and Suppliers) as is required by the Contract Documents.  If payment is 
requested on the basis of materials and equipment not incorporated in the Work but delivered and suitably 
stored at the Site or at another location agreed to in writing, the Application for Payment shall also be 
accompanied by a bill of sale, invoice or other documentation warranting that OWNER has received the 
materials and equipment free and clear of all liens, charges, security interests, and encumbrances (which 
are hereinafter in these General Conditions referred to as "Liens") and evidence that the materials and 
equipment are covered by appropriate property insurance and other arrangements to protect OWNER’s 
interest therein, all of which will be satisfactory to ENGINEER. 
 
12.3  Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, 
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum 
of the established unit prices for each separately identified item of Unit Price Work times the estimated 
quantity of each item of Unit Price Work as indicated in the Agreement.  The estimated quantities of 
items of Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and 
determining an initial Contract Price.  Determinations of the actual quantities and classifications of Unit 
Price Work performed by CONTRACTOR will be made by ENGINEER in accordance with Paragraph 
7.8. 
 
 12.3.1 Each unit price will be deemed to include an amount considered by 

CONTRACTOR to be adequate to cover CONTRACTOR's overhead and profit 
for each separately identified item. 

 
 12.3.2 Where the quantity of any item of Unit Price Work performed by 

CONTRACTOR differs materially and significantly from the estimated quantity 
of such item indicated in the Agreement and there is no corresponding 
adjustment with respect to any other item of Work and if CONTRACTOR 
believes that CONTRACTOR has incurred additional expense as a result thereof, 
CONTRACTOR may make a claim for an increase in the Contract Price in 
accordance with Article 9 if the parties are unable to agree as to the amount of 
any such increase. 

 
CONTRACTOR's Representations: 

12.4  Each invoice submitted by CONTRACTOR shall constitute a representation by CONTRACTOR 
that (i) the amount requested is justly due based on the Schedule of Values, (ii) the Work which is the 
subject of the invoice has been performed in accordance with the Contract Documents, (iii) the materials, 
supplies, and equipment for which such invoice is submitted have been installed or stored at the Site, (iv) 
the materials, supplies, and equipment for which such invoice is submitted are insured in accordance with 
this Agreement, (v) the materials, supplies, and equipment for which such invoice is submitted are not 
subject to any encumbrances, and (vi) no mechanics', laborers', vendors', or other liens have been filed in 
connection with or on account of the Work performed hereunder or any of the materials, supplies, or 
equipment incorporated therein or purchased or used in connection therewith, and that valid lien waivers 
have been obtained and provided to ENGINEER for all such Work, materials, supplies and equipment. 
 
Review of Applications for Progress Payment: 

12.5  ENGINEER will, within ten (10) days after receipt of each Application for Payment, either indicate 
in writing a recommendation of payment and present the Application to ENGINEER, or return the 
Application to CONTRACTOR indicating in writing ENGINEER's reasons for refusing to recommend 
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payment.  In the latter case, CONTRACTOR may make the necessary corrections and resubmit the 
Application.  Forty-five (45) days after presentation of the Application for Payment with ENGINEER’s 
recommendation, the amount recommended will become due and when due will be paid by OWNER to 
CONTRACTOR; provided, however, that ten percent (10%) of each payment request agreed to by the 
ENGINEER shall be retained until the Work has been accepted and shall be a part of the final payment 
made to the CONTRACTOR pursuant to Paragraph 12.12. 
 
12.6 ENGINEER may refuse to recommend any such payment, or, because of subsequently discovered 
evidence or the results of subsequent inspections or tests, nullify any such payment previously 
recommended, to such extent as may be necessary in ENGINEER’s opinion to protect OWNER from loss 
because: 
 
 12.6.1 the Work is defective, or completed Work has been damaged requiring correction 

or replacement; 
 
 12.6.2 the Contract Price has been reduced by Written Amendment or Change Order; 
 
 12.6.3 OWNER has been required to correct defective Work or complete Work in 

accordance with Paragraph 11.12; or, 
 
 12.6.4 of ENGINEER’s actual knowledge of the occurrence of any of the following 

enumerated events: 
 

 12.6.4.1 CONTRACTOR commences a voluntary case under any chapter of the 
Bankruptcy Code (Title 11, United States Code), as now or hereafter in 
effect, or if CONTRACTOR takes any equivalent or similar action by 
filing a petition or otherwise under any other federal or state law in 
effect at such time relating to the bankruptcy or insolvency; 

 
12.6.4.2 a petition is filed against CONTRACTOR under any chapter of the 

Bankruptcy Code as now hereinafter in effect at the time of filing, or if 
a petition is filed seeking any such equivalent or similar relief against 
CONTRACTOR under any other federal or state law in effect at the 
time relating to bankruptcy or insolvency; 

 
12.6.4.3 CONTRACTOR makes a general assignment for the benefit of 

creditors; 
 

12.6.4.4 trustee, receiver, custodian or agent of CONTRACTOR is appointed 
under applicable law or under contract, whose appointment or 
authority to take charge of property of CONTRACTOR is for the 
purpose of enforcing a Lien against such property or for the purpose of 
general administration of such property for the benefit of 
CONTRACTOR's creditors; 

 
12.6.4.5 a basic and essential change in the organizational structure of the 

CONTRACTOR, or a transfer of any ownership interest in the 
CONTRACTOR occurs which materially affects the ability of the 
CONTRACTOR to perform under these Contract Documents; 
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12.6.4.6 CONTRACTOR admits in writing an inability to pay its debts 
generally as they become due, or the CONTRACTOR is or becomes 
insolvent in any sense; 

 
12.6.4.7 CONTRACTOR persistently fails to perform the Work in accordance 

with the Contract Documents (including, but not limited to, failure to 
supply sufficient skilled workers or suitable materials or equipment or 
failure to adhere to the progress schedule established under Paragraph 
2.8 as revised from time to time); 

 
12.6.4.8 CONTRACTOR disregards Laws or Regulations of any public body 

having jurisdiction; 
 

12.6.4.9 CONTRACTOR disregards the authority of ENGINEER; or, 
 
 

12.6.4.10 CONTRACTOR otherwise violates in any substantial way any 
provisions of the Contract Documents. 

 
Owner will retain the right, but not the obligation, to succeed to the CONTRACTOR’s rights under any 
subcontract or supply contract in the event of default and that all subcontracts and supply contracts must 
state that the Subcontractor or Supplier to the CONTRACTOR agrees to the same. OWNER may refuse 
to make payment of the full amounts in the event of default because claims have been made against 
OWNER or ENGINEER on account of CONTRACTOR's performance or furnishing of the Work, or 
Liens have been filed in connection with the Work or there are other items entitling OWNER to a set-off 
against the amount recommended, but OWNER must give CONTRACTOR written notice stating the 
reasons for such action. Any disputes regarding the ENGINEER’s recommendations on the payment of 
invoiced amounts shall be resolved according to the procedure set forth in Section 18 of the Agreement. 
 
12.7  No payment under this Agreement shall be deemed acceptance of the performance of this 
Agreement, either in whole or in part, or be construed as an acceptance of defective, improper, or non-
conforming Work or material; or in any manner release, diminish, or relieve the obligations of 
CONTRACTOR under this Agreement. 
 
 12.7.1 Upon request, CONTRACTOR shall provide additional reasonable 

documentation of any charges included in its invoice(s) to ENGINEER.  If such 
documentation is not provided in a timely manner and does not demonstrate, to 
ENGINEER’s reasonable satisfaction, that the charges are correct, OWNER may 
withhold from payment any charges that ENGINEER reasonably believes to be 
inappropriate or incorrect until such documentation is provided or until any 
errors therein are corrected. OWNER shall have the right to audit or require 
CONTRACTOR to audit its records concerning its charges to OWNER.  Any 
errors shall be promptly adjusted and promptly paid by or to OWNER following 
receipt and review of such audit by OWNER. 

 
 12.7.2 Notwithstanding anything to the contrary herein contained, OWNER may, upon 

written notice to CONTRACTOR specifying in detail the factual basis therefor, 
set off against payment due CONTRACTOR, such sums as are reasonably 
necessary to protect OWNER against any loss or damage which may result from 
the negligence of or unsatisfactory work by CONTRACTOR, any Subcontractor, 
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any Supplier, or any of their respective affiliates (including, without limitation, 
penalties and other costs and expenses incurred by OWNER or ENGINEER in 
connection with the failure of CONTRACTOR, any Subcontractor, any Supplier, 
or any of their respective affiliates, to provide adequate equipment, personnel, 
material or labor in a timely manner), failure by the CONTRACTOR, any 
Subcontractor, any Supplier, or any of their respective affiliates to perform 
CONTRACTOR's obligations hereunder, or claims filed against OWNER or 
ENGINEER relating to the Work.  The set off of payment due to the 
CONTRACTOR shall be in addition to any other remedies which may be 
available to OWNER or ENGINEER in the event that OWNER or ENGINEER 
suffer loss or damage resulting from the acts or omissions of the CONTRACTOR 
or its affiliates. 

 
12.8 When CONTRACTOR considers the entire Work ready for its intended use CONTRACTOR shall 
notify ENGINEER in writing that the entire Work is substantially complete (except for items specifically 
listed by CONTRACTOR as incomplete) and request that ENGINEER issue a certificate of Substantial 
Completion.  Within a reasonable time thereafter OWNER, ENGINEER, and CONTRACTOR shall make an 
inspection of the Work to determine the status of completion.  If ENGINEER does not consider the Work 
substantially complete, ENGINEER will notify CONTRACTOR in writing giving the reasons therefore.  If 
ENGINEER considers the Work substantially complete, ENGINEER will prepare and deliver to OWNER 
and CONTRACTOR a tentative certificate of Substantial Completion which shall fix the date of Substantial 
Completion.  There shall be attached to the certificate a tentative list of items to be completed or corrected 
before final payment.  OWNER shall have seven (7) days after receipt of the tentative certificate during 
which to make written objection to ENGINEER as to any provisions of the certificate or attached list.  If, 
after considering OWNER’s objections, ENGINEER concludes that the Work is not substantially complete, 
ENGINEER will, within fourteen (14) days after submission of the tentative certificate to OWNER, notify 
CONTRACTOR in writing, stating the reasons therefore.  If OWNER considers the Work substantially 
complete, ENGINEER will within said fourteen (14) days execute and deliver to OWNER and 
CONTRACTOR a definitive certificate of Substantial Completion (with a revised tentative list of items to be 
completed or corrected) reflecting such changes from the tentative certificate as ENGINEER believes 
justified after consideration of any objections from OWNER.  If OWNER disagrees, OWNER shall inform 
ENGINEER and CONTRACTOR promptly in writing and may initiate an arbitration proceeding under the 
American Arbitration Association rules. At the time of delivery of the tentative certificate of Substantial 
Completion ENGINEER will deliver to OWNER and CONTRACTOR a written recommendation as to 
division of responsibilities pending final payment between OWNER and CONTRACTOR with respect to 
security, operation, safety, maintenance,  utilities, insurance, and warranties.  Unless OWNER and 
CONTRACTOR agree otherwise in writing prior to ENGINEER's issuing the definitive certificate of 
Substantial Completion, ENGINEER's aforesaid recommendation will be binding on OWNER and 
CONTRACTOR until final payment. 
 
12.9  OWNER shall have the right to exclude CONTRACTOR from the Work after the date of 
Substantial Completion, but OWNER shall allow CONTRACTOR reasonable access to complete or 
correct items on the tentative list. 

Final Inspection: 

12.10  Upon written notice from CONTRACTOR that the entire Work is complete, ENGINEER will 
make a final inspection with OWNER and CONTRACTOR and will notify CONTRACTOR in writing of 
all particulars in which this inspection reveals that the Work is incomplete or defective.  CONTRACTOR 
shall immediately take such measures as are necessary to remedy such deficiencies. 
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Final Application for Payment: 

12.11  After CONTRACTOR has completed all such corrections to the satisfaction of ENGINEER and 
delivered all maintenance and operating instructions, schedules, guarantees, Bonds, insurance policies, 
warranties, certificates of inspection, marked-up record documents (as provided in paragraph 6.16), and 
other documents - all as required by the Contract Documents - and after ENGINEER has indicated that 
the Work is acceptable (subject to the provisions of paragraph 12.12), CONTRACTOR may make 
application for final payment following the procedure for progress payments.  The final Application for 
Payment shall be accompanied by all documentation called for in the Contract Documents, together with 
complete and legally effective releases or waivers (satisfactory to OWNER and ENGINEER) of all Liens 
arising out of or filed in connection with the Work. 
 
Final Payment and Acceptance: 

12.12  If ENGINEER is satisfied that the Work has been completed and CONTRACTOR's obligations 
under the Contract Documents have been fulfilled, ENGINEER will, within thirty (30) days after receipt 
of the final Application for Payment, indicate in writing ENGINEER’s recommendation of payment and 
present the Application to OWNER for payment.  Thereupon ENGINEER will give written notice to 
CONTRACTOR that the Work is acceptable.  Otherwise, ENGINEER will return the Application to 
CONTRACTOR, indicating in writing the reasons for refusing to recommend final payment, in which 
case CONTRACTOR shall make the necessary corrections and resubmit the Application.  Forty-five (45) 
days after presentation to ENGINEER of the Application and accompanying documentation, in 
appropriate form and substance, and with ENGINEER’S recommendation and notice of acceptability, the 
amount recommended by ENGINEER will become due and will be paid by ENGINEER to 
CONTRACTOR. 
 
CONTRACTOR's Continuing Obligation: 

12.13  CONTRACTOR's obligation to perform and complete the Work in accordance with the Contract 
Documents shall be absolute.  Neither recommendation of any progress or final payment by OWNER, nor 
any payment by OWNER to CONTRACTOR under the Contract Documents, nor any use or occupancy 
of the Work or any part thereof by OWNER or ENGINEER, nor any act of acceptance by ENGINEER 
nor any failure to do so, nor any review and approval of a Shop Drawing or sample submission, nor the 
issuance of a notice of acceptability by ENGINEER pursuant to Paragraph 12.12, nor any correction of 
defective Work by OWNER and/or ENGINEER will constitute an acceptance of Work not in accordance 
with the Contract Documents or a release of CONTRACTOR's obligation to perform the Work in 
accordance with the Contract Documents. 
 
Waiver of Claims: 

The making and acceptance of final payment will not constitute: 
 
12.14  A waiver of  claims by OWNER against CONTRACTOR arising from unsettled Liens, from defective 
Work appearing after final inspection pursuant to paragraph 12.10,  from failure to comply with the Contract 
Documents or the terms of any special guarantees specified thereinor arising from any rights in respect of 
CONTRACTOR's  obligations under the Contract Documents; and 
   
12.15  A waiver of claims by CONTRACTOR against OWNER other than those previously made in 
writing and  fully and finally settled. 
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ARTICLE 13 - SUSPENSION OF WORK 

OWNER AND ENGINEER May Suspend Work: 

13.1 OWNER may, at any time and without cause, suspend the Work or any portion thereof for a period 
of not more than ninety (90) days by notice in writing to CONTRACTOR and ENGINEER that will fix 
the date on which Work will be resumed.  CONTRACTOR shall resume the Work on the date so fixed.  
CONTRACTOR shall be allowed an increase in the Contract Price or an extension of the Contract Time, 
or both, directly attributable to any suspension if CONTRACTOR makes an approved claim therefore as 
provided in Articles 9 and 10. 
 
ARTICLE 14 - MISCELLANEOUS 

Computation of Time: 

14.1  When any period of time is referred to in the Contract Documents by days, it will be computed to 
exclude the first and include the last day of such period.  If the last day of any such period falls on a 
Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, such day 
will be omitted from the computation. 
 
 14.1.1 A calendar day of twenty-four hours measured from midnight to the next 

midnight shall constitute a day. 
 
 14.1.2 A week shall be defined as a calendar week measured from midnight of the first 

day to midnight of the seventh day thereafter. 
 
14.2  The duties and obligations imposed by these General Conditions and the rights and remedies 
available hereunder to the parties hereto are in addition to, and are not to be construed in any way as a 
limitation of any rights and remedies available to any or all of them which are otherwise imposed or 
available by Laws or Regulations, at law or in equity, by special warranty or guarantee or by other 
provisions of the Contract Documents.  All representations, warranties, and guarantees made in the 
Contract Documents will survive final payment and termination or completion of the Agreement. 
 
Emergency Notification: 

14.3 CONTRACTOR shall provide to ENGINEER a list of person(s) including name, address, and 
telephone number who can be contacted on a 24-hour basis in case of emergencies throughout the length 
of the Agreement. 
 
Given Notice: 

14.4  Whenever any provision of the Contract Documents requires the giving of written notice, it will be 
deemed to have been validly given if delivered in person to the individual or to a member of the firm or to 
an officer of the corporation for whom it is intended, or if delivered at or sent by registered or certified 
mail, postage prepaid, to the last business address known to the giver of the notice.  Notice shall be 
effective when received. 

Governing Law:   

14.5  The laws of the State of Maine shall govern the Agreement.  Contractor agrees that all actions and 
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proceedings brought by Owner against Contractor may be litigated in courts located in the State of Maine.  
Contractor further agrees that all actions and proceedings brought by Contractor against Owner shall be 
litigated in courts located in Cumberland County, Maine.  Contractor agrees that such courts are 
convenient forums and irrevocably submits to the personal jurisdiction of such courts.  Contractor waives 
personal service of process and consents to service of process by certified or registered mail at the address 
designated for receiving notices under the Agreement. 
 
Miscellaneous: 

14.6  No failure to exercise, or delay in exercising, any right or remedy of either party under the terms of 
the Agreement shall constitute a waiver or relinquishment of that right or remedy.  No waiver or 
relinquishment by either party of any default or of any right under the terms of the Agreement shall be 
deemed a waiver or relinquishment of any subsequent default or right or of the same default or right 
arising at another time.   If any provision of the Contract Documents is held to be invalid, such invalidity 
shall not affect the remaining provisions of the Contract Documents.  Headings are provided for the 
convenience of the parties, and shall not affect the interpretation of any provision of the Contract 
Documents.   

 
END OF SECTION 
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PART 1 - GENERAL 
 
1.01 DEFINITIONS 
 
 A. Whenever the following terms are used in these Specifications, it is understood that they 

represent the following: 
 
  1. OWNER: 
   City of Augusta (Augusta) 
   City Center 
   16 Cony Street 
   Augusta, Maine 04330-5298 
    
  2. ENGINEER: 
   Summit Environmental Consultants, Inc. (Summit) 
 
  3. CONTRACTOR: 
   The individual, firm, partnership, or corporation which is determined to be the 

successful Bidder. 
 
1.02 SITE CONDITIONS 
 
 A. General 
 
  There will be no payment for any extras as a consequence of the CONTRACTOR's 

misunderstanding the descriptions contained in the Contract, Specifications and Drawings.  
The CONTRACTOR shall inspect the site and request answers to all questions that relate to 
the Work, its execution, and other details prior to submitting a Bid. 

 
 B. Site Access and Work Areas 
 
  Any access roadways, marshalling yards, storage areas, Work areas or other areas that the 

CONTRACTOR must use are the  CONTRACTOR's sole responsibility to keep passable at 
its cost.  The CONTRACTOR shall understand that surrounding streets must not be impacted 
by the Work.  CONTRACTOR shall ensure that construction activities do not interfere with 
street traffic at any time.   

 
  The CONTRACTOR will be responsible for snow removal as necessary to access areas of 

Work. 
 
 C. Night and Sunday Work 
 
  Unless otherwise especially permitted, no Work shall be done between the hours of 6:00 p.m. 

and 7:00 a.m. or on Sunday, except as necessary for the proper care of and protection of Work 
already performed. 
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 D. Work in Bad Weather 
 
  During freezing, stormy or inclement weather, no Work shall be done except such as can be 

done satisfactorily and in a manner to secure safe first-class construction throughout.  Material 
backfill and compaction shall not be undertaken during freezing, heavy precipitation, or 
otherwise inclement weather, as determined by the ENGINEER. 

 
1.03 CODES AND STANDARDS 
 
 A. The Work shall conform to all local, state and federal codes, comply with standards, 

referenced in these Specifications, and adhere to regulatory requirements presented in Section 
01060-REGULATORY REQUIREMENT AND RESPONSIBILITY TO THE PUBLIC, 
which are described elsewhere in these Specifications.  The latest issue shall be used unless 
specifically noted otherwise. 

 
1.04 SCOPE AND SEQUENCE OF WORK 
 

A. The Scope-of-Work shall include but not be limited to furnishing all labor, materials, methods, 
services, tools, machinery and equipment necessary for the construction of the Work as 
specified herein and shown on the Drawings. 

  
 B. The CONTRACTOR shall supply all necessary materials except those specifically designated 

as furnished by the OWNER, the ENGINEER, or furnished by others. 
 

C. The Work covered under this Contract shall include, but is not limited to the following items: 
 

1. Mobilization/demobilization. 
 

2. Furnishing a temporary field office, along with temporary electrical power, telephone 
communications, separate men and women sanitary facilities, and potable water. 

 
3. Installation of a perimeter steel chain link fence in locations shown on the Drawings.  

Provide site security (barriers, guards, flagman) as necessary. 
 

4. Installation of snow fence in locations shown on the drawings to prevent tracking of 
potentially polychlorinated biphenyl (PCB)-impacted soils. 

 
5. Snow removal and stockpiling.  In the even that snow accumulates in quantities more 

than the Site can handle, the City will provide an alternate location for snow 
stockpiling.  The Contractor will be responsible for any off-site transportation. 

 
  6. Establishment and maintenance of erosion and sediment controls and stormwater 

management silt fence, check dams, flood water management, isolation of catch 
basins, and any other necessary controls required in these Specifications and 
Drawings, and to perform the Work. 
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  7. Removal and disposal of asbestos containing materials (ACM).  Work includes 
regulatory agency notification, abatement design, removal, clearance 
inspection and air sampling and disposal. 

 
  8. Removal and disposal of hazardous waste, residuals and Universal Wastes. 
 

9. Decontamination/cleaning of tanks, pits and building floors including 
disposal/handing of wastewater and residuals.  Work includes removal of contents 
of cisterns in basements, water and sludge from the former wastewater treatment 
plant, and oil staining within the boiler plant. 

 
  10. Remove biohazards (i.e., pigeon guano). 
 

11. Remove residual fuel oil and non-regulated materials contained within piping.  
Piping to be removed and properly disposed once drained.   

 
12. Drain residual Number 6 heating oil from between the 15,000 gallon underground 

storage tank (UST) and the boiler house and remove all exposed piping.  The 
CONTRACTOR shall install a blank off plate where the pipe goes beneath the 
railroad tracks. 

 
13. Demolition and/or removal of all structures, equipment and building contents to ground 

level or where so indicated by the Engineer. 
 

a. Structures to be demolished (as referenced on the drawings) include: 
Building #1 
Building #18 
Building #3 
Building #4 
Building #4A 
Building #6 
Building #10 
Building #11 and associated sluiceway 
Building #7 
Building #14A 
Building #14 
Building #13 
Building #15B 
Building #15A 
Building #16 
Control Building and Trailer Addition 
Sludge Pad 
Wastewater Treatment Plant (entirety) 
Stack and Stack Feed Line 
Guard House 
Scale House 
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All debris, equipment and materials shall become property of the Contractor and be 
disposed/recycled/re-used off-site.  The Contactor shall be responsible for all transportation 
and disposal/recycling costs.  Painted surfaces are assumed to contain lead based paint and 
will be properly demolished, handled and disposed in accordance with all applicable 
regulations. MEDEP requires that building components with LBP be disposed of in a 
licensed Construction and Demolition (C&D) landfill, and that a manifest documenting the 
disposal of this material be provided to the Owner. 

 
14. Place and compact backfill (granular fill or crushed inert fill demolition materials) in 

below grade areas. 
 

15. Stabilize disturbed areas and re-establish erosion and sediment controls as necessary. 
 

16. Other Work shown on the Drawings and specified herein, or as otherwise required for 
facility demolition. 

 
 1.06 COOPERATION 
 
 A. There may be other Engineers and/or Contractors, OWNER personnel and/or Regulators 

present at the site.  The CONTRACTOR shall make every effort reasonably possible to 
cooperate with all authorized outside personnel.  Any disputes shall be settled by and at the 
sole discretion of the OWNER. 

 
1.08 CONTRACTOR'S RESPONSIBILITIES AND WORK 
 
 A. The CONTRACTOR shall furnish all construction equipment, machines, tools, materials, field 

sanitary facilities, security, protection of Work, other services, supplies, labor, and supervision 
that are necessary to complete the Work and requirements as described or implied in these 
Specifications and Drawings. 

 
 B. The CONTRACTOR shall provide all transportation for the items included in Part 1.08A of 

this Section from its headquarters or other locations to and from the site. 
 
 C. The CONTRACTOR shall furnish all housing, travel, required training, personal safety 

equipment, and related allowances required by its employees to meet the minimum standards 
of the OWNER and the Site Health and Safety Plan.  No housing facilities shall be permitted 
on the site. 

 
 D. Neither the CONTRACTOR nor any of its employees shall drive or park any vehicle 

anywhere on the site, except at such locations as shown or as specifically approved by the 
OWNER. 

 
 E. The CONTRACTOR shall provide sufficient workers and supervisory personnel to maintain 

Work progress so that the various areas of Work will be completed in accordance with the 
schedule or sequence defined elsewhere in these Specifications. If, in the opinion of the 
OWNER, the Work is behind schedule or is improperly staffed, the OWNER will direct the 
CONTRACTOR to increase its complement of supervisors, workmen, or equipment so as to 
comply with the schedule.  The CONTRACTOR shall discharge any such directives promptly 
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and without expectation of additional compensation.  If the CONTRACTOR fails to discharge 
any of these directives, the ENGINEER may arrange for such directives to be discharged at 
the sole cost of the CONTRACTOR. 

 
 F. The CONTRACTOR shall make all overtime, premium, and incentive payments to the 

CONTRACTOR's employees that may be required to complete the Work in accordance with 
the schedule.  No exceptions shall be allowed for lack of performance, late material deliveries, 
or interference with other contractors possibly employed at the site or with the OWNER's 
personnel. 

 
 G. The CONTRACTOR shall include the cost of the State of Maine sales tax in its Bid for all 

expenditures by the CONTRACTOR which will require payment of sales or use tax under 
State of Maine law. 

 
 H. The CONTRACTOR shall obtain any state, county, or local building permits required in the 

performance of its Work.  These permits include, but may not be limited to: 
 

1. City of Augusta Demolition/Building Permit 
2. Maine General Permit for Construction 

 
 I. By submitting a Bid for the Work, the CONTRACTOR acknowledges to be entirely familiar 

with the requirements prescribed by the State of Maine that relate to the Work, with 
regulations prescribed by the United States Environmental Protection Agency with the rules 
and regulations of OSHA, and with local conditions, including weather, availability of 
supplies, and logistics.  The CONTRACTOR further acknowledges itself to be entirely 
qualified to perform the Work described by these Specifications and the Drawings. 

 
 J. The CONTRACTOR shall maintain the site of its activities completely free of refuse and 

debris at all times at their expense.  The CONTRACTOR shall promptly comply with any 
directives from the OWNER, or its Representative, regarding housekeeping. The 
CONTRACTOR shall provide the appropriate containers at convenient locations for the 
disposal of paper cups, disposable personnel protection equipment and other items of trash.  
Upon completion of the Work and before final payment, the CONTRACTOR shall 
completely remove all tools, equipment, supplies, materials, structures, and debris from the 
site and leave the premises clean.  Debris shall be removed to disposal locations off the site 
that are selected by the CONTRACTOR, and are permitted to receive the debris to be 
disposed, and prior approved by the ENGINEER.  Refuse shall be accumulated for a 
minimum of weekly disposal. 

 
 K. It is the CONTRACTOR's responsibility to perform all Work in a safe manner, and meet all 

applicable federal, state and local laws and those requirements imposed by the OWNER.   
 
 L. All Work to be performed by the CONTRACTOR as a part of this project is regulated by the 

MEDEP for the protection of the environment.  By acceptance of the terms of the Contract, 
the CONTRACTOR acknowledges that it is familiar with the rules and regulations of the 
MEDEP.  The CONTRACTOR further acknowledges familiarity with, and accepts as a 
condition of this Contract, all of the terms, stipulations, and commitments pertaining to the 
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Work.  Questions concerning the permits or regulations shall be referred to the ENGINEER; 
the ENGINEER'S decision in all cases shall be final. 

 
 M. The CONTRACTOR shall provide an office trailer for use by both the Contractor and 

ENGINEER throughout the duration of the project.  The office trailer shall include, 
but not be limited to, the following: 

 
1.  400 square feet (minimum) of floor space. 
 
2.  Two (2) office desks with chairs and layout table. 
 
3.  Three (3) four-drawer, lockable file cabinets. 
 
4.  One (minimum) telephone line and telephone.  
 
5.  One (1) telephone answering machine. 
 
6.  One (1) telefax machine with dedicated telephone line. 
 
7.  Twelve (12) folding chairs and a folding table capable of seating eight (8) 

people comfortably. 
8.  Air conditioning and heat. 
 
9.  Water cooler. 
 
10.  CONTRACTOR shall clean the trailer on a weekly basis. 

 
The CONTRACTOR shall be responsible for all utility connection and the cost 
of all utility maintenance services throughout the duration of the project. The 
OWNER shall be responsible for all documented long distance telephone calls 
from the ENGINEER’s trailer. 

N. Utilities 
 
 The CONTRACTOR shall be responsible for providing the following utilities for use 

at the project site throughout the duration of the project. 
 

  1. Electrical power shall be supplied to the CONTRACTOR and 
   ENGINEER’s office trailers. 
 
  2. Telephone line(s) shall be supplied to the CONTRACTOR’s and ENGINEER’s 

office trailers.  The telephone lines provided for the ENGINEER shall also 
accommodate a telefax machine and a computer modem. 

 
3. The CONTRACTOR shall make arrangements for obtaining water for drinking, 

dust control or other purposes in connection with the Work under this Contract. 
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 A sufficient number of chemical-type sanitary structures shall be provided for 
CONTRACTOR personnel on the project.  Sanitary facilities shall be located near 
the points of Work, and shall be cleaned daily and adequately serviced. 

 
O. Protection of Property 
 
  1. All property along the line of the Work, or which is in the vicinity of, or is in any way 

affected by the Work shall be protected and preserved from damage by the 
CONTRACTOR.  Railroad tracks and bedding, trees, fences, water or gas pipes, 
sewers, drains, conduits, poles or wires for electrical purposes, or other structures shall 
not be moved without consent of the persons owning or controlling them; and in 
crossing or working near them, they shall be sustained securely in place and shall be 
so treated as to render their condition as efficient and permanent as before. 

 
  2. Property damaged shall be immediately repaired and restored at the expense of the 

CONTRACTOR, or if required, the CONTRACTOR shall make the necessary 
repairs.  In case of failure on the part of the CONTRACTOR to restore such property 
as it deems necessary, the ENGINEER shall have repairs made and any cost thereof 
shall be deducted from payments due or which may become due to the 
CONTRACTOR under this Contract. 

 
   a. Existing Underground Utilities 
 
    The CONTRACTOR shall be responsible for determining the exact location 

of each utility within the area of excavation.  The City of Augusta Fire 
Department (207-626-2421) and “Dig Safe” (1-888-344-7233) shall be 
contacted 72 hours prior to mobilization to the site.  Care shall be exercised 
during such location work to avoid damaging and/or disrupting the affected 
utility.  The CONTRACTOR shall be responsible for repairing, at his expense, 
damage or damages to any utility caused by its work occurring during the 
period of construction or within the period covered by its guarantee bond. 

 
    Unless otherwise noted, all underground utilities in actual line and/or grade of 

a proposed structure, requiring adjustment to permit proper installations, shall 
be adjusted by others during the construction operation in the 
CONTRACTOR's excavation without charge to the CONTRACTOR.  
However, in the event that sewer or water house services are found to obstruct 
the grade of the proposed Work, the CONTRACTOR may be directed to 
adjust such services as extra work, as provided for in the Contract. 

 
P. Pre-Construction Conference 
 

1. Before issuance of the Notice to Proceed, a Pre-construction Conference will be held to 
discuss items of significance, including: 

 
a. construction schedule; 
b. work sequence; 
c. responsible personnel; 
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d. construction quality control; 
e. procedures for handling shop drawings, schedules, “as-built” drawings, and other 

submissions; 
f. processing Applications for Payment; 
g. procedures for field decisions and Site Work Order Requests; 
h. preparation of record documents; 
i. applicable safety, health, environmental, security, fire protection, and operating 

requirements of the facility including all items contained in the Pre-Job Contractor 
Safety Conference Checklist; 

j. use of premises; 
k. office, work, and storage areas; 
l. equipment and product deliveries; 
m. housekeeping; and, 
n. working hours. 

 
2. Among those present at the Conference shall be a representative for the OWNER, the 

ENGINEER, the CONTRACTOR and CONTRACTOR’S Superintendent and major 
Subcontractors. 

 
3. The ENGINEER will arrange for and organize the Preconstruction Conference. 

 
 Q. Progress Meetings 
 

1. During the course of the Contract, progress meetings shall be organized and conducted 
by the ENGINEER, to discuss the progress of the Contract every other week.  Meeting 
frequency may be modified at the discretion of the OWNER or ENGINEER.  The 
CONTRACTOR, the OWNER’S representative, its Superintendent, appropriate 
Subcontractor Superintendents shall attend these meetings.  The CONTRACTOR 
shall be fully responsible for any and all of the subcontractors and shall be responsible 
for subcontractor attendance and/or input into the meetings.  The ENGINEER shall 
take the minutes of the progress meetings and a copy shall be furnished to the 
CONTRACTOR.  These meetings may, at the ENGINEER'S discretion, be increased 
to weekly if progress is not satisfactory or if coordination problems should arise.  All 
meetings will be digitally recorded for record purposes. 

 
2. The construction schedule shall be updated for each progress meeting.  The updated 

schedule shall be furnished to the ENGINEER listing all parts of Work and providing 
the planned start and completion date for each part of Work.  The schedule completion 
date shall conform to the contract completion date.  

 
  3. A special meeting shall be held when and if a problem or deficiency is present or likely 

to occur.  The attendees at this meeting shall be specific to the incident.  The purpose 
of the meeting shall be to define and resolve the problem or Work deficiency. 

 
 C. Weekly Progress Schedule 
 
  1. The CONTRACTOR’S Site Superintendent shall submit on a weekly basis to the 

ENGINEER or the CQA Manager a schedule of anticipated Work for the following 
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week.  This schedule shall be submitted by 12 p.m. (noon) on each Friday, and shall be 
updated as necessary if the CONTRACTOR’S anticipated Work is altered.  

 
 

PART 2 – PRODUCTS 
(not used) 

 
PART 3 – EXECUTION 

(not used) 
 

END OF SECTION 
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PART 1 - GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Furnishing all labor, equipment, and materials, to perform operations in connection with worker 
health and safety protection for all persons who may be affected during the conduct of the Work. 

 
B. The minimum health and safety requirements and contingency measures for work to be 

undertaken in this Contract whenever waste materials are handled or exposed during the course of 
the Work. 

 
1.2 REFERENCES 
 

A. The publications listed below form a part of this specification to the extent referenced.  The 
publications are referred to in the text by basic designation only. 

 
1. Occupational Safety and Health Administration.  "29 CFR 1910, General Industry 

Standards, Title 29 CFR 1926, Construction Industry Standards."  Department of Labor, 
Occupational Safety and Health Administration. 

 
2. Maine Department of Environmental Protection (MEDEP) Chapter 425 Asbestos 

Management Regulations dated May 29, 2004. 
 
3. Final Report - Asbestos Demolition Impact Survey for the Former American Tissue Mill 

Complex Located in Augusta, Maine. prepared by Summit Environmental Consultants, Inc., 
October 17, 2008. 

 
4. Final Phase I Environmental Site Assessment, American Tissue, Augusta, Maine. prepared 

by MACTEC Engineering and Consulting, Inc., June 2008. 
 
1.3 SITE HAZARDS 
 

A. Previous environmental assessments indicated the presence, or possible presence, of the 
following materials/contaminants of concern at the Site: 

 
• VOCs (soil, sediment, and ground water) 
• RCRA metals 
• Asbestos (interior and exterior ACM) 
• Hazardous wastes and residues 
• Universal Wastes 
• Special Wastes (lead-based painted building materials) 
• Heating Oil 
• Miscellaneous chemicals 
• Wastewater Treatment Plant sludge and residual liquid 
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B. Other hazards may exist that are typical of a construction/demolition environment.  These 
hazards may be one or more of the following: 

 
• Moving equipment. 
• Unknown structural integrity of buildings and roofs. 
• Environmental (weather) conditions. 

 
1.4 DESCRIPTION OF WORK 
 

A. The Contractor shall develop and implement a Contractor's Health and Safety Plan (CHASP) 
for all workers engaged in the Work under this Contract.  The purpose of the CHASP is to 
establish site-specific health and safety requirements for protecting the health and safety of 
personnel during activities conducted on site. 

 
The CHASP shall address the exposure to demolition debris, liquids, waste, etc. and handling 
unknown materials.  The CHASP will address, but may not be limited to, routine site activities, 
and excavation safety and contingency measures for foreseeable instances that could pose a 
serious health hazard.  The CHASP shall address Contractor and Subcontractor(s) worker 
protection and their activities at the site. 

 
B. Contractor and Subcontractor personnel working on site shall be required to use basic 

protective equipment consisting of suitable work clothing as dictated by type of work and 
weather including, hard hats, steel-toed and steel-shank safety boots, and any other protective 
equipment applicable or required for the task being performed (e.g., work gloves, eye and/or 
ear protection, etc.).  

 
C. The Contractor shall provide and ensure the use of all health and safety equipment including 

protective clothing, respirators and monitoring instruments as identified in the Contractor's 
HASP. 

 
D. The Contractor shall designate a person as Site Safety Officer (SSO) who is trained in first aid, 

safety and protective equipment, and air monitoring instruments.  The SSO shall be responsible 
for monitoring for safe working conditions and overseeing that the appropriate safety and 
protective equipment is available at the site. 

 
E. The Contractor shall provide such equipment and medical facilities as are necessary to supply 

first aid to anyone who may be injured in connection with the Work and shall provide for the 
capability of immediate removal and hospitalization, if required. 

 
1.5 SUBMITTALS 
 

A. A copy of the CHASP will be submitted to the Engineer prior to the Pre-Construction meeting.  
In addition to items defined in Description of Work herein, the CHASP must include use of 
protective clothing.  Training will not be provided by the Owner or the Engineer.  The CHASP 
shall also include, but not be limited to, contingency measures, hospital map and medical 
response telephone numbers, and general safety considerations. 
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PART 2 - PRODUCTS 
 
2.1 CLOTHING AND EQUIPMENT 
 

A. Clothing and equipment must conform to the OSHA and MEDEP requirements as indicated in 
the applicable standards. 

 
PART 3 - EXECUTION 
 
3.1 INSPECTION 
 

A. The Contractor shall become thoroughly familiar with the site and note all conditions that may 
influence the work of this Section. 

 
3.2 HEALTH AND SAFETY PLANNING AND IMPLEMENTATION 
 

A. The Contractor is responsible for implementing all aspects of the CHASP. 
 
 B. The Contractor shall visibly monitor the work area and the perimeter of the site for air 

emissions (dust). 
 
 C. The Contractor shall require that workers who will be engaged in work at the site attend a 

health and safety review meeting prior to commencement of site activities and weekly 
thereafter. 

 
3.3 DISPOSAL 
 

A. PPE and associated materials used and wastes generated during the work (i.e., protective 
clothing, disposable equipment) will be disposed by the Contractor. 

 
 
 - END OF SECTION - 
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 PART 1 – GENERAL 
 
1.01 GENERAL 
 
 A. Payment for Work performed under this Contract shall be made as set forth herein under the 

individual Bid Items contained within the Bid Form and in accordance with the terms and 
conditions. 

 
 B. If a Contract is awarded on a combination of Items, other than the total, the Work performed 

shall be complete and operable with each Item standing alone and in conformance with all 
provisions of the Construction Documents. 

 
 C. The Work included under each Item shall consist of providing and installing the materials 

and/or equipment, complete, as enumerated below.  Payment for each Item will be made at 
the Lump Sum bid in accordance with the provisions of Sections 1.02 and 1.03 of this 
Section. 

 
 D. The CONTRACTOR shall include in the Lump Sum Bid a breakdown of applicable Bid 

Item s listed in the Bid Form. 
 
 E. Work Items included in the Bid Form breakdown schedule of prices are described in the 

following paragraphs. 
 
1.02 BID BREAKDOWN ITEMS 
 
 A. Mobilization/Demobilization 
 

1. Mobilization shall consist of the furnishing of all Work, materials and operations 
required for the assembling and setting up for the project, including, but not limited 
to initial movement of personnel to the project site; establishment of field offices for 
the CONTRACTOR and OWNER, or its Representative; establishment of water 
supply, electrical, telephone, and other utilities; construction of sanitary and other 
facilities required by the Specifications and state or local regulations; moving on and 
off site all construction equipment, hauling units, demolition equipment and tools 
required to complete the Work; all other Work and operations which must be 
performed prior to beginning Work on compensable Items of Work at the project 
site; and the cost of required insurance and bonds and any other initial expenses 
required including, but not limited to submittal of obtaining local permits 
(excavation and demolition), schedules, site safety plan and material analysis.  
Mobilization shall also include snow plowing/removal including off-site 
transportation as necessary.  Demobilization shall consist of, but not be limited to 
removal of the furnishings of all Work, material, and equipment required for 
performing the Work. .  Price for this Item shall be included as a lump sum in the 
Bid Form as Bid Breakdown Item 1. 
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 B. Erosion and Sediment Control  
 
  1. Work under this Item includes, but is not limited to furnishing, installing, 

maintaining, and removing silt fence at locations shown on the Drawings; 
furnishing, installing, and maintaining stormwater and sediment controls.  Item also 
includes isolation of existing catch basins and flood water management.  Materials 
under this Item include, but are not limited to, silt fence, check dams and hay bales.  
Price for this Item shall be included as a lump sum, as specified in the Bid Form as 
Bid Item 2. 

 
 C. Asbestos Removal and Disposal 

 
1. Work under this Item includes, but is not limited to, furnishing labor, materials and 

equipment for regulatory agency notification, asbestos abatement project design, 
friable and non-friable asbestos removal and disposal, and final clearance inspection 
and sampling.  All work shall be in accordance with MEDEP, OSHA and USEPA 
regulations.  Price for this Item shall be included as a lump sum, as specified in the 
Bid Form as Bid Item 3. 

 
D. Wastewater Treatment Plant Liquid Removal and Disposal 
 

1. Work under this Item includes, but is not limited to, furnishing labor, materials, 
equipment for the removal and off-site disposal of liquid contained within the 
Wastewater Treatment Plant. The CONTRACTOR will be responsible for all costs 
associated with disposal characterization and permitting (if required).  If discharge Price 
for this Item shall be included as a lump sum, as specified, in the Bid Form as Bid 
Breakdown Item 4. 

 
E. Wastewater Treatment Plant Sludge Removal and Disposal 
 

1. Work under this Item includes, but is not limited to, furnishing labor, materials, 
equipment for the removal and proper disposal of sludge contained within the 
Wastewater Treatment Plant.  Price for this Item shall be included as a lump sum, as 
specified, in the Bid Form as Bid Breakdown Item 5. 

 
F. Identified Hazardous Waste, PCB and Universal Waste Removal and Disposal 

 
  1. Work under this Item includes, but is not limited to, furnishing labor, materials, 

equipment and laboratory analysis for the removal, containerization, disposal 
characterization analysis, transportation and disposal of all hazardous, Universal and 
special wastes and residues identified within these Project Documents.  Price for this 
Item shall be included as a lump sum, as specified, in the Bid Form as Bid 
Breakdown Item 6. 

 
 G. Liquid Removal and Disposal 
 
  1. Work under this Item includes, but not limited to, furnishing labor, materials, and 

equipment for the removal, containerization, transportation and disposal of all 
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liquids.  Liquids include cisterns, floor trenches pits and equipment reservoir 
contents.  Price for this Item shall be included as a lump sum, as specified, in the Bid 
Form as Bid Breakdown Item 7. 

 
 H. Draining, Content Disposal/Recycling, Cleaning and Sealing of Number 6 Oil Piping 

 
  1. Work under this Item includes, but is not limited to, furnishing labor, materials and 

equipment to access, drain and clean piping and equipment containing Number 6 Oil 
associated with the Boiler House.  Price including furnishing, fabrication and 
installation of a blank off plate for the main feed line from the underground storage 
tank.  Price for this Item shall be included as a lump sum, as specified, in the Bid 
Form as Bid Breakdown Item 8.  Removal and disposal of piping will be paid for 
under Bid Item 8. 

 
 I. Removal/Demolition of Tanks, Equipment, Materials 

 
1. Work under this Item includes, but is not limited to, furnishing labor, materials and 

equipment for the removal/demolition, segregation (as necessary) transportation and 
off-site disposal/recycling/reuse of tanks (ASTs), totes, containers, equipment, solid 
waste, stored materials and supplies, miscellaneous debris, etc. for the site.  These 
items will be pre-cleaned as necessary prior to removal.  Price for this Item shall be 
included as a lump sum, as specified in the Bid Form as Bid Item 9. 

 
 J.  Building and Foundation Demolition/Disposal 
 

1. Work under this Item includes, but is not limited to furnishing labor, materials and 
equipment to demolish/remove, segregate, transport and dispose/recycle off site all 
site buildings, structures, foundations (to ground level or as indicated by the 
Engineer) and associated components, as specified in the Drawings and these 
Specifications.  Price for this Item shall be included as a lump sum in the Bid Form 
as Bid Breakdown Item 10. 

 
K. Backfilling 

 
  1. Work under this Item includes, but is not limited to the furnishing, hauling, placing 

and grading of granular backfill within the former foundations, basements, pits, 
trenches, and other site depressions.  Price for this Item shall be included as a lump 
sum, as specified, in the Bid Form as Bid Breakdown Item 11. 

 
J. Site Restoration 
 

1. Work under this Item includes, but is not limited site clean-up, final grading of the 
site to drain, furnishing and placing of topsoil, grass seed and mulch over disturbed 
and backfilled areas.  Price for this Item shall be included as a lump sum in the Bid 
Form as Bid Breakdown Item 12. 
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K. Site Security and Fencing 
 

1. Work under this Item includes, but is not limited to the furnishing and installing of 
chain link security fencing with gates in the location indicated on the drawing.  Item 
also includes furnishing and installing orange snow fencing around former PCB 
containing transformers as indicated on the drawings.  security and traffic control 
personnel, barriers and signage as necessary will be paid for under this item.   Price 
for this Item shall be included as a lump sum in the Bid Form as Bid Breakdown 
Item 13. 

 
1.03 BID ALLOCATION 
 
 A. Non-Identified Hazardous Waste Removal 
 

1. The CONTRACTOR shall allocate $25,000.00 if needed for the removal and 
disposal of encountered hazardous waste materials unidentified by previous site 
investigations and the Response Team actions.    If previously unidentified materials 
are encountered, the CONTRACTOR will submit a lump sum price to the 
ENGINEER for removal and disposal.  Subject to approval by the OWNER, the 
material will be removed/disposed by the CONTRACTOR.   

 
2. Following completion of the removal action, the allocation will be reduced by the 

lump sum amount and remain available should additional previously unidentified 
hazardous materials are encountered. 

 
1.04 BID ALTERNATES 
 
 A. Deduct Alternate No. 1 – Disposal of Wastewater Treatment Plant Liquid at the Local 

Publicly Owned Treatment Works (POTW) 
 

  1. The CONTRACTOR shall provide a Deduct price in the event Wastewater 
Treatment Plant liquid can be disposed at and treated by the local POTW.  The 
CONTRACTOR will be responsible under the Base Bid Base Bid (Item 4) for 
removal and transport/pumping of liquid to the POTW or nearest acceptable sanitary 
sewer manholebove).    Price for this Item shall be included as a lump sum price, as 
specified, in the Bid Form as ADD Alternate Item 1. 

 
B. Deduct Alternate No. 2 - Disposal of Wastewater Treatment Plant Sludge at the former 

Statler Tissue Landfill  
 

 1. The CONTRACTOR shall provide a Deduct price in the event Wastewater 
Treatment Plant sludge can be disposed at the former Statler Tissue landfill in 
Augusta.  The CONTRACTOR will be responsible under the Base Bid (Item 5) for 
removal and transport of sludge to the landfill. 
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 C. Deduct Alternate No. 3 - Disposal of Non-Friable Asbestos Containing Materials (ACM) at 
the former Statler Tissue Landfill 
 
1. The CONTRACTOR shall provide a Deduct price in the event Non-Friable ACM 

(i.e., transite board, roofing materials) can be disposed at the former Statler Tissue 
landfill in Augusta.  The CONTRACTOR will be responsible under the Base Bid 
(Item 3) for removal and transport of non-friable ACM to the landfill. 

 
 D. Deduct Alternate No. 4 – Chain Link Fence 
 
  1. The CONTRACTOR shall provide a Deduct price to furnish, install, maintain and 

remove a temporary chain link fence, gates and posts in lieu of chain link fencing 
included in Item 13 above.  This temporary fence will be removed upon completion 
of the project. 

 
1.05 PAYMENT PROCEDURE 
 
 A. Breakdown of Lump Sum Items: 
 
  1. Within ten (10) calendar days after the OWNER issues a Notice of Award, the 

CONTRACTOR shall submit to the OWNER, in a form approved by the OWNER, 
a complete, detailed breakdown of all lump sum and fixed unit price items awarded; 
i.e., a schedule of values.  The detailed breakdown shall include quantities with all 
anticipated material and labor costs for individual Work Items required to complete 
the lump sum and fixed unit price Item.  The CONTRACTOR shall revise the 
project breakdown if the OWNER so requests.  Extra work will be paid in 
accordance with the terms and conditions. 

 
  2. Payments shall be made in accordance with the Contract terms and conditions.  The 

CONTRACTOR may request periodic payments on a monthly basis in the form of 
an invoice (Refer to General Conditions).  A monthly meeting will be conducted to 
discuss the invoice.  Submission of the invoice shall be made to the OWNER.  
However, all payment requests shall be made on the basis of the approved 
breakdown and accompanied by all supporting documentation required herein. 

 
  3. The Contract lump sum price for Mobilization/Demobilization (Mobilization) will 

be payable to the CONTRACTOR in accordance with the following schedule: 
 

• Upon CONTRACTOR mobilization to the Site: 35% 
 

• Upon completion of 50% of the Base Bid Work in accordance with an 
approved Application and Certification for Payment: 25% 

 
• Upon completion of 75% of the Base Bid Work in accordance with an 

approved Application and Certification for Payment: 15% 
 

• Upon final completion and demobilization: 25% 
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  4. No payment shall be made for materials or equipment that are provided in a routine 
manner as Work progresses.  Such items are, and are not limited to, concrete, fuel, 
tools, dust preventive materials, protective devices such as tarps, etc., 
CONTRACTOR's equipment rental, operating, or repair costs, lumber, stone, gravel, 
sand, or any material that is consumed as Work progresses. 

 
PART 2 - PRODUCTS 

 (not used) 
 
 PART 3 - EXECUTION 
 (not used) 
 
 END OF SECTION 
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 PART 1 - GENERAL 
 
1.01 DESCRIPTION 
 
 A. The CONTRACTOR shall perform all Work in such manner as to minimize the polluting of 

air, water, or land, and shall, within reasonable limits, control noise and minimize the 
generation and disposal of solid waste materials, as well as other pollutants. 

 
1.02 PROTECTION OF LAND AREAS 
 
 A. Except for any Work, or storage area and access routes specifically assigned for the use of 

the CONTRACTOR, the land areas outside the limits of disturbance performed shall be 
preserved in their present condition. 

 
 B. The CONTRACTOR shall confine its construction activities to areas defined for Work on 

the Drawings or specifically assigned for its use within the designated disturbed area.  
Storage and related areas and access required temporarily by the CONTRACTOR in the 
performance of the Work shall be coordinated with the ENGINEER. 

 
1.03 PROTECTION OF TREES AND SHRUBS 
 
 A. Except for trees, shrubs and other vegetation marked on the Drawings to be removed, the 

CONTRACTOR shall not deface, injure or destroy trees, shrubs, or vegetation nor remove or 
cut them without special authority.  No ropes, cables, or guys shall be fastened to or attached 
to any existing nearby trees for anchorages. 

 
 B. Any tree scarred or damaged by the CONTRACTOR's equipment or operations shall be 

restored as nearly as possible to its original condition. 
 

1.04 PROTECTION OF WATER RESOURCES 
 
 A. The CONTRACTOR shall control the disposal of fuels, oils, bitumens, calcium chloride, 

acids, alkalies, pesticides, herbicides, rodenticides, or other harmful materials, both on and 
off-site, and shall comply with applicable federal, state, and local laws concerning pollution 
of rivers and streams. Special measures shall be taken to prevent chemicals, fuels, oils, 
greases, bituminous materials, herbicides, and insecticides from entering public waters. 

 
 B. Water used in on-site material processing, dust control and decontamination, and other 

wastewaters shall not be allowed to re-enter public waters.   
 
 C. CONTRACTOR shall prevent the flow of surface water, through the use of temporary 

diversion berms, swales and ditches, from the site onto adjacent off-site properties.    The 
CONTRACTOR shall review and comply with the requirements defined in the Erosion and 
Sediment Control Notes (see Drawings). 
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1.05 WASTE DISPOSAL 
 
 A. The CONTRACTOR shall place all general debris and waste in on-site storage areas and/or 

containers for subsequent off-site disposal by the CONTRACTOR.  If any waste material is 
dumped in unauthorized areas, the CONTRACTOR shall remove the material and restore the 
area to the condition of the adjacent undisturbed areas.   

 
 B. No material shall be burned on the project site.  It shall be the responsibility of the 

CONTRACTOR to provide disposal of all waste materials in accordance with all state and 
federal regulations.   

 
1.06 DUST CONTROL 
 
 A. The CONTRACTOR shall maintain all demolition areas, stockpiles, access roads, waste 

areas, and all other work areas free from excess dust to such reasonable degree as to avoid 
causing a hazard or nuisance to others. 

 
 B. Approved temporary methods for dust control consist of sprinkling of water or a dilute 

solution of water with a biodegradable surfactant (less than 0.05 percent), chemical treatment, 
or similar methods will be considered for dust control.  Approval of such temporary methods 
must be granted by the ENGINEER prior to initiation. 

 
 C. Dust control shall be performed as the Work proceeds and whenever a dust nuisance or 

hazard occurs, or as otherwise directed by the ENGINEER. 
 
1.07 EROSION CONTROL 
 
 A. The CONTRACTOR shall review and comply with the requirements defined in Section 

02290 and the Erosion and Sediment Control Notes. 
 
1.08 CORRECTIVE ACTION 
 
 A. The CONTRACTOR shall, upon receipt of a notice in writing from the ENGINEER of any 

non-compliance with the foregoing provisions, take immediate corrective action in 
accordance with any and all federal, state, or local laws.  If the CONTRACTOR fails or 
refuses to comply promptly, the ENGINEER may issue an order stopping all or part of the 
work until satisfactory corrective action has been taken. 

 
1.9 POST-CONSTRUCTION CLEANUP OR OBLITERATION 
 
 A. The CONTRACTOR shall, unless otherwise instructed in writing by the ENGINEER, 

obliterate all signs of temporary construction facilities such as temporary access roads, Work 
areas, structures, foundations of temporary structures, stockpiles of excess or waste materials, 
and other vestiges of construction prior to final acceptance of the Work.  The disturbed areas 
shall be graded and filled and disturbed areas seeded with permanent vegetation. 
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 PART 2 - PRODUCTS 
 (not used) 
 
 PART 3 - EXECUTION 
 (not used) 
 
 
 END OF SECTION 
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PART 1 - GENERAL 
 
1.01 ACCESS AND DRAINAGE 
 

A. The CONTRACTOR shall keep all natural drainage and water courses unobstructed or 
provide equal courses effectively placed, and prevent accumulations of surface water.  The 
CONTRACTOR shall construct grade and stabilize access roads, and provide temporary 
mobilization, parking and storage areas for its use during construction within the areas shown 
on the Drawings. 

 
 B. Stormwater or other ponded water encountered during construction activities shall be 

collected and disposed in the stormwater management pond, or as otherwise directed by the 
ENGINEER. 

 
 C. Access roads and mobilization, parking, and storage areas shall be maintained in a stable and 

smooth condition throughout the life of the Contract. 
 

D. Erosion control shall comply with all applicable State of Maine regulations including 
requirements of the NPDES Notice of Intent to Discharge Stormwater from a Construction 
Activity permit. 

 
1.02 TEMPORARY SANITARY FACILITIES 
 
 A. The CONTRACTOR shall furnish and maintain the necessary temporary self-contained 

chemical type sanitary facilities in accordance with all applicable regulations.  They shall be 
located near the points of Work and shall be cleaned daily and adequately serviced.  The use 
of these facilities shall be available for the CONTRACTOR's employees as well as the 
OWNER and ENGINEER representatives and other project personnel on the site.  Separate 
sanitary facilities are required for men and women; these facilities must be clearly marked. 

 
1.03 CONTRACTOR STORAGE AREA  
 

A. A storage area(s) shall be designated by the OWNER on the project site for use by the 
CONTRACTOR for storage of materials, tools, equipment, office and other items necessary 
for construction.  The exact limits of the storage area will be designated in the field by the 
OWNER’S representative.  The CONTRACTOR shall be fully responsible for the 
preparation of this area, its maintenance, and its security, including fencing, watchmen, and 
other means of security.  Under no circumstances will the OWNER or ENGINEER be 
responsible for the security of any property belonging to the CONTRACTOR, its 
subcontractors, or any of its Work forces.  The CONTRACTOR shall, upon completion of 
the project, return the storage area(s) to the original condition.  Disturbed areas shall be 
covered with topsoil and seeded and stabilized with permanent vegetation.  
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1.04 STAGING AREAS, STORAGE AND FIELD OFFICES 
 

A. The CONTRACTOR may, during the course of this project, stage construction, store 
materials, or erect temporary field offices only within the Limits of Disturbance shown on the 
Drawings or as otherwise approved by the OWNER. 

 
B. Requirements for the field offices and utilities are specified in Section 01010 - SUMMARY 

OF WORK. 
 
1.05 TRUCKING 
 
 A. All trucks bringing to, or removing from the site, soil, loose materials or debris shall be 

loaded in a manner so as to prevent the dropping of materials on public or private off-site 
streets or roadways. 

 
 B. At all points where trucks leave the project site and enter adjacent paved roadways, the 

CONTRACTOR shall provide and maintain a crew or other means necessary to prevent any 
mud or loose material from being carried onto such adjacent paved roadways.  All exits from 
the site which will be utilized by hauling vehicles shall pass over a suitable, stabilized 
construction entrance. 

 
C. Soil, loose materials or debris deposited on the roadways due to contract activities shall be 

removed immediately. 
 
1.06 SNOW REMOVAL 
 

A. The Contractor will be responsible for snow removal and stockpiling.  Snow removal will be 
completed shall be performed as necessary and in a manner to allow for access of emergency 
vehicles and general site access. 

 
B. Silt fencing (or other ESC measure approved by the ENGINEER) will be erected prior to 

stockpiling of snow.  ESC measures will be established between snow stockpiles and the 
adjacent Kennebec River. 

 
C. In the event that snow accumulates in quantities more than can be stockpiled on site, the City 

will provide an alternate location for snow stockpiling.  The CONTRACTOR will be 
responsible for loading and trucking snow to the off-site location. 

 
1.07 ELECTRICAL AND WATER 
 

A. The CONTRACTOR is responsible for furnishing necessary electrical power, lighting and 
water for the project. 
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PART 2 – PRODUCTS 
(not used) 

 
PART 3 – EXECUTION 

(not used) 
 
 

END OF SECTION 



SUMMIT ENVIRONMENTAL CONSULTANTS, INC. 
 

01700 
CONTRACT CLOSEOUT 

  

 
FORMER AMERICAN TISSUE MILL DEMOLITION  JANUARY 9, 2009 

01700-1 

PART 1 - GENERAL 
 
1.01 DESCRIPTION 
 
 A.. Upon completion of the Work and before a Certificate of Substantial Completion is issued by 

the ENGINEER to the CONTRACTOR, the Work site, storage areas, and other areas 
occupied by the CONTRACTOR during construction shall be cleaned, and all surplus and 
discarded materials, false Work, and rubbish placed thereon by the CONTRACTOR shall be 
removed by the CONTRACTOR.  No separate payment will be made for clean-up as all such 
costs shall be included in the Bid. 

 
B. Record Documents 
 

1. Maintain, at the site, one set of the following record documents; record actual revisions to 
the Work. 

 
a.  Contract Drawings; 
b.  Specifications; 
c.  Addenda; 
d.  Change Orders and other Modifications to the Contract; 
e.  Reviewed Shop Drawings, product data, and samples; 
f.  Transportation and disposal manifests/documentation; and, 
g.  Asbestos abatement notifications, design, certifications and other required 

documentation of asbestos abatement activity 
 

2. Store Record Documents separately from documents used for construction. 
 
3. Record information concurrent with construction progress. 

 
  4. Changes made by Addenda and modifications. 
 
  5. Submit documents to OWNER with claim for final Application of Payment. 
 
  6. Daily log of Work performed/completed. 
 
  7. Workers log. 
 
1.02 CLOSEOUT PROCEDURES 
 

A. When the CONTRACTOR considers that the Work is substantially complete, it shall submit a 
written request that certifies that the Construction Documents have been reviewed, the Work 
has been inspected, and that Work is complete in accordance with the Construction 
Documents and is ready for the ENGINEER’s final inspection. 

 
B. CONTRACTOR shall provide to the ENGINEER all submittals in accordance with these 

Specifications or governing authorities prior to, or concurrent with the request for 
Certification of Substantial Completion. 
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C. ENGINEER shall, within a reasonable time after receipt of a written request from the 

CONTRACTOR, conduct an inspection to determine the status of completion.  If 
ENGINEER, determines that the Work is not complete, it shall notify CONTRACTOR in 
writing giving the reasons thereof.  The CONTRACTOR shall remedy the deficiencies noted 
and submit certification to the ENGINEER for re-inspection. 

 
D. The CONTRACTOR shall submit project Record Documents to the OWNER with a claim 

for Final Invoice. 
 
E. Evidence of payment and release of liens shall be performed in accordance with the 

requirements provided in the Construction Documents. 
 
 

PART 2 - PRODUCTS 
(not used) 

 
 

PART 3 - EXECUTION 
(not used) 

 
 
 

END OF SECTION 
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PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Demolition of all structures and removal and proper disposal/recycling of materials 
from site. 

B. Removal and proper disposal of all equipment, furnishings, materials, tanks, piping, 
transformers and pads, etc. contained within buildings or stored/located on the site. 

C.  Demolition and removal/proper disposal of walls, foundations, tanks, etc. to ground level (or as 
indicated). 

D.  Disconnecting and capping of utilities including No. 6 Oil pipe at railroad tracks.  

 

1.02  REGULATORY REQUIREMENTS 

A. Conform to applicable regulations and these specifications for demolition of structures, safety 
of adjacent property, hazardous materials removal, dust control, runoff control and disposal. 

B.  Obtain required permits from authorities. 

C.  Notify Dig Safe and affected utility companies before starting work and comply with their 
requirements. 

D.  Do not close or obstruct roadways. 

E. Remove all liquids and asbestos containing, hazardous or contaminated materials  
prior to demolition of structures. 

F. Building components are assumed to contain lead based paint.   

 

1.08 SEQUENCING 

A. Sequence work under the provisions of Section 01010, paragraph 1.04.  

 

PART 2 - PRODUCTS 

2.01 FILL MATERIALS 

A. Fill Material: Granular fill or crushed inert fill, as specified in Section 02232. 

 

PART 3 - EXECUTION 

 

3.01 PREPARATION 

A. Provide, erect, and maintain temporary barriers and security devices including 
perimeter fencing. 

B. Provide, erect and maintain erosion and sediment controls. 
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C. Provide, erect and maintain fencing around electrical transformers in areas designated 
on the Drawing. 

D. Protect existing landscaping materials, river and appurtenances, which are not to be 
demolished. 

E. Prevent movement or settlement of demolished structures. 

F. Contact DigSafe and mark location of utilities. 

 

3.02 DEMOLITION REQUIREMENTS 

A.  Cease operations immediately if adjacent riverbank appears to be in danger of collapse or 
demolition activities encroach on the river. Notify the Engineer. Do not resume operations until 
directed. 

B.  Conduct operations with minimum interference to public or private accesses.  

G. Do not traverse, infringe upon or limit access to adjacent properties without approval. 

H. Do not traverse within the area designated for installation of snow fence on the drawing. 

E.  Provide dust control as necessary.  Provide hoses and water connections for this purpose. 

 

3.03 DEMOLITION 

A. Disconnect and cap designated utilities within demolition areas. 

B. Remove all asbestos, liquids, materials, containers wastes, hazardous materials, tanks, 
equipment, fixtures, etc. from structures prior to demolition. 

C. Decontaminate (power wash) building components in locations indicated on the Drawings. 

D. Remove all structures, including foundation wallsto existing ground level or where so designated by 
the Engineer.  Remaining slabs will include, but not limited to, basement (below grade) level slabs.  
The wastewater treatment plant tank bottom and the paper machine building ground floor will 
remain following decontamination.   

E. Remove, clean and properly dispose all transformer pads.  

F. Empty and clean/decontaminate pipes, trenches and pits located within demolition area.  Demolish 
to ground level and backfill with granular fill in accordance with Section 02200. 

G. Backfill open pits, basements/crawl spaces and holes caused as a result of demolition in accordance 
with Section 02200. 

H. Rough grade and compact areas affected by demolition to maintain site grades and contours. 

I. Remove demolished materials from site. 

J. Do not burn or bury materials on site.  Leave site in clean condition. 
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3.04 DISPOSAL 

 
A. Properly segregate, containerize (as necessary), transport and dispose all demolition debris 

and materials. 
 
B. The Contractor is responsible for payment of all tipping fees and coordination with an 

approved landfill and its operating staff.  In the event Deduct Alternates 2 and/or 3 are 
selected, tipping fees for those materials will not be assessed. 

 
C. Processed demolition debris may be used to backfill excavation(s) remaining following 

building demolition.  Refer to Section 02232 for gradation and compaction specifications for 
processed (crushed) demolition material.  Should excess crushed materials remain following 
completion of backfill, the Contractor will be responsible to remove and dispose of this 
material. 

 
D. Painted building components and surfaces are assumed to contain lead based paint.  Under 

current federal and state regulations, LBP does not have to be removed from a structure prior 
to demolition or removal of specific building components.  The following 
regulations/requirements must be followed in relation to disturbance of LBP during 
demolition or renovation. 

 
1. OSHA 29 CFR 1926.62 requires that an employer protect their personnel from exposure 

to lead dust during construction or demolition.  While primarily an issue for the 
demolition or abatement contractor, the Owner is responsible to notify all parties 
involved in the work of the knowledge or presumption that painted surfaces may contain 
lead. 

 
2. MEDEP requires that building components with LBP be disposed of in a licensed 

Construction and Demolition (C&D) Landfill, and that a manifest documenting the 
disposal of this material be provided to the Owner. 

 
3. If LBP is removed from surfaces prior to demolition, the resulting waste must be 

analyzed using a toxicity characteristic leaching procedure (TCLP) test to determine 
whether the residue is considered a hazardous waste.  If TCLP results indicate levels of 
leachable lead in excess of 5 parts per million (ppm), the resulting waste must be 
disposed of as a hazardous material. 

 

END OF SECTION 
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PART 1 - GENERAL 

 
1.01 SUMMARY  
 

A. This Section includes furnishing labor, materials, equipment, supplies, and performing all 
operations necessary to complete the removal of asbestos containing materials (ACM) by 
competent persons trained, knowledgeable and qualified in the techniques of asbestos 
abatement, handling and disposal of ACM and asbestos contaminated materials and the 
subsequent cleaning of contaminated areas, and complying with all applicable federal, 
state, and local regulations in accordance with the attached drawings and these 
specifications. 

 
B. The work to be performed under this Contract consists of the removal and disposal of all 

friable and non-friable ACM from structures/buildings prior to demolition.  Previously 
identified ACM is indicated in the table at the end of this Section.  Estimated quantities 
of ACM provided in this table are for informational purposes only; the Contractor is 
responsible for determination actual quantities of identified ACM to be removed. 

 
C. The CONTRACTOR will be responsible for preparation of a site-specific asbestos 

abatement project design and work plan for each work area.  An Asbestos Abatement 
Design Consultant licensed by the MEDEP will prepare the design. 

 
E. The CONTRACTOR will be responsible for the submission of all appropriate federal 

and state notifications and associated fees. 
 

F. The CONTRACTOR will be responsible for providing an independent air monitor for 
all visual evaluations and air clearances. 

 
G. The CONTRACTOR will be responsible for conducting personal monitoring on their 

employees during abatement activities. 
 

1.02 REFERENCES 
 

A. Code of Federal Regulations (CFR) Publications: 
 

1. 29 CFR 1910.1001 Industry Standard for Asbestos 
2. 29 CFR 1910.134 Industry Standard for Respiratory Protection 
3. 29 CFR 1910.120 Hazard Communication   
4. 40 CFR 61  Federal Register Vol. 49, April 5, 1984 Subpart M, 

National Emission Standards for Hazardous Air 
Pollutants (NESHAPS) - Asbestos 
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B. Applicable State Regulations. 
 

1. 06-096 State of Maine, Department of Environmental Protection, Chapter 425, 
Asbestos Management Regulations (effective date: May 29, 2004). 

2. CMR 411 State of Maine, Non-Hazardous Waste Transporter Licensing 
Regulations. 

3. CMR 405 State of Maine, Solid Waste Management Regulations. 
 

C. Final Report - Asbestos Demolition Impact Survey for the Former American Tissue Mill 
Complex Located in Augusta, Maine prepared by Summit Environmental Consultants, 
Inc., October 17, 2008 (includes asbestos survey and bulk sample analysis results). 

 
1.03 SUBMITTALS 
 

A. Contractor Submittals 
 

Submittals will be received by the ENGINEER in accordance with this section before 
material or equipment is purchased or work is performed.  The CONTRACTOR will 
submit to the ENGINEER, for review, two copies of the information required herein.  
The adequacy and accuracy of submittals and their compliance with contract documents 
are the responsibility of the CONTRACTOR. All reviewing actions taken by the 
OWNER will in no way relieve the CONTRACTOR of his/her quality control 
requirements.  

 
B. General 

 
The CONTRACTOR will submit: 

 
 1. A list of proposed subcontractors with their addresses, specialties and 

qualifications.   
2. Certificate of Insurance indicating coverage for asbestos abatement work. 

 
C. Work Practices and Procedures 

 
1. Design and Work Plan:  The CONTRACTOR will be responsible for 

preparation of a site-specific asbestos abatement project design and work plan 
for each work area.  An Asbestos Abatement Design Consultant licensed by the 
MEDEP will prepare the design. 

 
 The CONTRACTOR will submit a written work plan and sketches of the work 

procedures to be used in the removal, disposal and replacement of materials.  The 
abatement plan will include location of asbestos control area, decontamination 
area, equipment decontamination enclosure, interface of trades involved in the 
construction, sequencing of asbestos-related work, disposal plan, type of wetting 
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agent and sealant to be used, site specific air monitoring plan, personal air 
monitoring program and a description of the method to be employed to reduce 
fiber releases.  For each work area, the abatement plan will show point of 
controlled access to the building for transporting ACM from the regulated area to 
the exterior of the building.  The abatement plan will show auxiliary make-up air 
points, location of HEPA exhaust ventilation units, location of HEPA exhaust 
and location of pressure differential monitor(s). 

 
 2. Health and Safety Plan:  The Health and Safety Plan will include, but not be 

limited to, the following: 
 

a. Types, quantities and locations of fire extinguishers. 
b. Electrical information. 
c. Type of eye and ear protection. 
d. Locations of emergency exits. 
e. Types, quantities and locations of first aid kits. 
f. Times and use of hard hats. 
g. Safety training afforded employees. 
h. Personnel decontamination procedures. 
i. Types and level of respiratory protection. 

 
 3. Project Log:  The CONTRACTOR shall maintain a Project Log throughout the 

project.  The log will contain notes concerning accidents that may happen and 
deviation from standard work procedures and project information.  At project 
completion, the original log will be submitted to the Engineer. 

 
 4. Work Schedule:  A detailed work schedule will be prepared for the project 

including work hours, minimum daily staffing and goals and objectives.   
 

 5. Waste Disposal:  The CONTRACTOR will identify the proposed waste disposal 
landfill for the project and provide a copy of the state approval certification. 

 
 6. Permits:  The CONTRACTOR will provide a list of all permits, licenses or 

manifests to be applied for, including notification of the MEDEP. 
 
 7. The CONTRACTOR shall prepare, for signature by the Owner, a MEDEP 

Project Monitoring Disclosure Form. 
 
 8. The CONTRACTOR shall prepare for signature by the Owner, a MEDEP 

Asbestos Consultant Independent Business Relationship Disclosure Form. 
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D. Product and Equipment Data:  Submit manufacturers' literature, catalog cuts and product 
data sheets for products and equipment to be used in this abatement project.  Attach 
Material Safety Data Sheets to Product Data Sheets. 

 
Material Safety Data Sheets for products containing chemicals the Contractor may be 
utilizing on the project will be submitted.  The contractor will submit to the Consultant 
two copies of the Material Safety Data Sheets attached to the Product Data sheet for new 
products brought on site for which a Material Safety Data Sheet has not been previously 
submitted.  This submission does not relieve the Contractor of the OSHA requirements of 
contractor responsibilities with reference to the Material Safety Data Sheets nor does it 
relieve the Contractor of responsibility for the subsequent proper use of the product. 

 
E. Personnel, Training, Medical, and Respiratory Fit Test Documentation 

 
The Contractor will submit the following: 

 
 1. Experience Summary:  Submit name and experience summary of proposed 

project supervisors and foremen. 
 

 2. Respirator Protection Program:  Submit a summary of the Contractor's 
Respiratory Protection Program as required by 29 CFR 1910.1001 and 1926.58. 

 
 3. Personnel:  Submit copies of Personnel Training Certificates, Medical 

Examinations, Medical Questionnaires, and Respirator Fit Tests: 
 

 a. Summary Sheet:  Submit a summary sheet of employees, listed in 
alphabetical order, to include name, social security number, 
classification, MEDEP certificate number and dates of training, medical 
examinations, medical questionnaires and respirator fit tests. 

 
 b. Medical Examinations:  Submit proof of medical examinations as 

required by 29 CFR 1910.1001.  If the employee elects not to have a 
medical examination, submit a notarized statement from the employee on 
the non-election. 

 
 c. Medical Questionnaire:  Submit a notarized statement that medical 

questionnaires have been administrated in accordance with 29 CFR 
1926.1101.Appendix D. 

 
 d. Respirator Fit Tests:  Submit proof of respirator fit testing for employees 

to be assigned to the project.  Fit Testing will be in accordance with 29 
CFR 1910.1001-Appendix C and 1926.1101-Appendix C. 

 
 F. Asbestos Abatement Contractor's License:  Submit a copy of the abatement 
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CONTRACTOR’S MEDEP license and the name of the project Contract Representative. 
 
 G. Independent Asbestos Abatement Project Monitor (APM):  Submit the name, associated 

firm and copy of MEDEP license of the independent APM. 
 
1.04 QUALITY ASSURANCE 
 
 A. Job Site References:  The contractor will have on site at all times at least one copy of the 

following: 
 

1. Project Manual including Drawings and Specifications. 
 

 2. Guidance for Controlling Asbestos Containing Materials in Building (EPA 
560/5-85-024), June 1985. 

 
3. Asbestos Waste Management Guidance (EPA/530-SW-85-007), May 1985. 

 
 4. A Guide to Respiratory Protection for the Asbestos Abatement Industry 

(EPA-560-OPTS-86-001), September 1986. 
 

5. Federal Register - Part II - OSHA - 29 CFR Parts 1910 and 1926. 
 

6. 40 CFR Part 61 Subpart M - NESHAPs Asbestos 
 

 7. 06-096 State of MEDEP, Chapter 425, Asbestos Management Regulations 
(effective date January 14, 2003). 

 
 B. Safety Compliance:  The contractor will in addition to detailed requirements of 
  this specification:   
 

 1. Comply with laws, ordinances, rules and regulations of federal, state, regional 
and local authorities regarding handling, storing, transporting and disposing of 
asbestos waste materials;  

 
 2. Comply with the applicable requirements of the current issue of 29 CFR 

1910.1001; 40 CFR 61, Subparts M and 29 CFR 1926;   
 

 3. Submit matters of interpretation of standards to the appropriate administrative 
agency for resolution before starting the work.  Where the requirements of this 
specification and referenced documents vary, the most stringent requirement will 
apply. 

 
 C. Respirator Program:  The CONTRACTOR will establish a respirator program as required 

by 29 CFR 1910.1001 and 1926.58.  This program will comply with all paragraphs of 29 
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CFR 1910.134. 
 
1.05 AUTHORITY TO STOP WORK 
 
 A. The ENGINEER has the authority to stop the abatement work at any time that conditions 

are not within the specifications and applicable regulations.  The stoppage of work will 
continue until conditions have been corrected and corrective steps have been taken to the 
satisfaction of the Owner and the ENGINEER.  Standby time required for the 
CONTRACTOR’S personnel and the APM to resolve violations will be at the 
CONTRACTOR’S expense. 

 
B. Stop-Work Airborne Fiber Levels will be as follows: 

 
1. Inside Work Area (Removal):  0.5 f/cc (with wet methods).   

 
 2. Outside Work Area:  0.01 f/cc as measured in clean room and/or the HEPA 

exhaust. 
 

C. Stop work orders will be issued for, but not be limited, to the following: 
 

1. Excessive airborne fiber concentrations inside and/or outside work area. 
 

2. Breaks in containment barriers. 
 

 3. Loss of negative air pressure (0.02 inches of water - minimum negative pressure 
to be maintained). 

 
4. Failure of workers to wear appropriate respiratory protection. 

 
 

PART 2 -  PRODUCTS 
 
2.01 MATERIALS 
 
 A. Polyethylene sheeting for walls and stationary objects will be a minimum of 6-mil thick.  

For critical barriers and all other uses sheeting of at least 6-mil thickness will be used in 
widths selected to minimize the frequency of joints.   

 
 B. Polyethylene sheeting utilized for worker decontamination enclosure and ground floor 

exterior windows will be opaque white or black in color.   
  
 C. Clear acetate will be used for viewing windows and will be at least 24 inches by 24 

inches in size. 
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 D. Disposal bags will be of 6-mil polyethylene, pre-printed with labels.  Label 
Specifications will comply with 29 CFR 1910.1001 and 1926.58 and MEDEP 
regulations. 

 
E. Disposal drums (if used) will be metal or fiberboard with locking ring tops. 

 
 F. Warning signs and labels will be provided at approaches to asbestos control areas 

containing concentrations of airborne asbestos fibers.  Signs will be located at such a 
distance that personnel may read the signs and take the necessary protective steps 
required before entering areas.  The Contractor will provide labels and affix to asbestos 
materials, scrap, waste, debris, and other products contaminated with asbestos.  Labels 
and signs will comply with 29 CFR 1910.1001 and 1926.58. 

 
 G. The surfactant wetting agent will be a 50/50 mixture of polyoxyethylene ether and 

polyoxyethylene ester, or equivalent, mixed in a proportion of 1 fluid ounce to 5 gallons 
of water or as specified by manufacturer.  Where work area temperature may cause 
freezing of the amended water solution, the addition of ethylene glycol in amounts 
sufficient to prevent freezing is permitted. 

 
 H. Spray Adhesive (if used) will not be noxious or toxic to workers or subsequent users of 

the area.  Spray adhesive will not contain methylene chloride. 
 
2.02 GENERAL EQUIPMENT TO BE PROVIDED BY CONTRACTOR 
 
 A. The Exhaust Ventilation Unit will be in accordance with ANSI Z9.2. and equipped with 

absolute (HEPA) filters.  This equipment will be sufficient to maintain a minimum 
pressure differential of 0.02 inch of water column relative to adjacent, non-abatement 
areas.  Filters on vacuum and exhaust equipment will conform to ANSI Z9.2. 

 
The Exhaust Ventilation Unit will be equipped with the following: 

 
1. A magnehelic gauge to monitor the unit's air pressure difference across the filters.  
 
2. An audible alarm with or without flashing red light for unit shutdown. 
 
3. A yellow warning light to indicate a decrease in airflow due to filter loading. 

 
 B. Negative pressure automatic recording instrument(s) with a continuous paper printout 

will be provided and used to record negative pressure.  The instrument(s) will have an 
alarm available. 

 
 C. Respirators will be selected from those approved by the National Institute for 

Occupational Safety and Health (NIOSH), Department of Health and Human Services.  
 



SUMMIT ENVIRONMENTAL CONSULTANTS, INC. 
 

SECTION 02080 
ASBESTOS ABATEMENT 

 

 
FORMER AMERICAN TISSUE MILL DEMOLITON JANUARY 9, 2009 
 

02080-8 

 D. Workers and authorized visitors exposed to airborne concentrations of asbestos fibers 
will be provided with disposable, protective, wholebody clothing, head coverings, gloves, 
and foot coverings, and use of tape.  Protective clothing will be provided to all workers 
and authorized visitors in sizes adequate to accommodate movement without tearing.  
Goggles will be provided in accordance with ANSI Z87.1 to personnel engaged in certain 
asbestos operations when a full-face respirator is not required. 

 
 E. The CONTRACTOR shall provide water and electrical service as necessary to perform 

asbestos abatement related activities. 
  
2.03 ENCAPSULANTS 
 
 A. A spray type encapsulant will be used as a lockdown of exposed surfaces and piping.  

The encapsulant will be able to withstand heat and have the capacity to be applied 
pre-heated.   

 
2.04 ELECTRICAL 
 
 A. All electrical installations will be accomplished under the direction of a Licensed Master 

Electrician. 
 
 B. Ground default circuit interrupters (GFCI) will be provided for all electrical equipment, 

to be installed outside the work area so that there is no live electrical wiring not protected 
by GFCI inside the work area.  The Contractor will furnish and install a portable GFCI 
Power Supply Board and receptacles including the following: 

 
1. All circuits individually GFCI-protected; 
2. Weatherproof enclosure NEMA 3 (rain-tight) with receptacle covers; 
3. Construction durable, 16-gauge steel construction; 
4. At least two 20 amp circuits (for Project Monitor); 
5. Main circuit breaker; and 
6. Components UL listed. 

 
 C. The Decontamination Facility will be furnished with power supply board with one 

20-amp circuit for the APM. Additional duplex outlets for the APM will be supplied as 
requested. 

 
D. The CONTRACTOR will furnish electrical power for the project. 
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PART 3 -  EXECUTION 
 
3.01 WORKER PROTECTION 
 

A. General: 
 

 1. All asbestos abatement work will be performed in accordance with 29 CFR 
1910.1001, 29 CFR 1926.1101 and as specified herein.  Personnel will wear and 
utilize protective clothing and equipment as specified herein.  Eating, smoking, 
or drinking will not be permitted in the asbestos control area.  Personnel of other 
trades not engaged in the abatement of asbestos will not be allowed in the work 
area unless all the personnel protection provisions of this specification are 
complied with by the trade personnel. 

 
 2. Engineering controls will be used to minimize the airborne fiber concentration 

within the work area.  HEPA filtered exhaust units will be used to maintain a 
negative pressure within the work area of 0.02 inches of water.  A combination of 
personal protective equipment and work practices will also be used to further 
reduce employee exposure to asbestos fibers. 

 
 3. The CONTRACTOR will provide all authorized visitors with respirators, new 

filters, protective clothing, headgear, eye protection, footwear, and hard hats as in 
the procedures described herein and afford them the use of all facilities to hold 
them free of contamination of asbestos fibers. 

 
 4. The CONTRACTOR will provide the decontamination and work procedures to 

be followed by workers, as well as the results of the personal air monitoring.  
This information must be posted in the clean room. 

 
B. Respiratory Protection: 

 
 1. The CONTRACTOR will select and provide at no cost to his/her employees 

respirators which will provide adequate protection to the employees as specified 
by Section 1910.1001(g) Table 1 and Section 1926.1101(h) Table 1. 

 
 2. Respiratory protection will be worn by all persons potentially exposed to 

asbestos from the initiation of the asbestos abatement project until all areas have 
been given clearance.  Clearance will be obtained by visual observation and air 
monitoring conducted by the APM. 

 
3. Personal samples will be collected within the worker's breathing zone.  Personal 

sampling will be the responsibility of the CONTRACTOR.  Personal sampling 
results will be available on site no later than 24 hours after sampling. 
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4. The filters provided for both the cartridge respirators and the PAPR's will be 
NIOSH approved for asbestos fibers.   

 
C. Protective Clothing: 

 
 1. The CONTRACTOR will provide to all workers, foreman and superintendents, 

protective disposable clothing consisting of full body coveralls, head covers, 
gloves and 18-inch-high boot-type covers and reusable footwear. 

 
 2. The CONTRACTOR will provide eye protection and hard hats as required by job 

conditions and safety regulations. 
 

 3. Reusable footwear, hard hats and eye protection devices will be left in the 
"contaminated equipment room" until the end of the asbestos abatement work. 

 
 4. Upon completion of asbestos abatement, the footwear will be disposed of as 

contaminated waste or cleaned thoroughly inside and out using soap and water 
before removing it from the work area or from equipment and access area. 

 
 5. All disposable protective clothing will be discarded and disposed of as asbestos 

waste when the wearer exits from the workspace to the outside through the 
decontamination facilities. 

 
 6. The color of the disposable clothing worn outside the work area will be a 

different color than the disposable clothing worn inside the work area. 
 

D. Decontamination Procedures: 
 

 1. Each worker and authorized visitor without exception will, upon entering the 
decontamination facility:  remove street clothes in the clean room, put on an 
appropriate respirator with new filters, and don clean disposable protective 
clothing before entering the dirty equipment room or the work area. 

 
 2. Each time he/she leaves the work area, each worker and authorized visitor will: 

 
a. Vacuum gross contamination from clothing before leaving the work area. 
b. Proceed to the equipment room and remove all clothing except respirator. 
c. Still wearing the respirator, proceed to the showers. 

 d. Clean the outside of the respirator with soap and water while showering, 
taking care to keep respirator filters from getting wet. 

 e. If necessary, remove filters and wet them and dispose of filters in the 
container provided for the purpose. 

 f. Wash and rinse the inside of the respirator.  After showering, dry off 
with disposable towels. 
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 3. Following showering and drying off, each worker and authorized visitor will 

proceed directly to the clean change room and dress in street clothes at the end of 
the day's work, or before eating, smoking, or drinking.  Before re-entering the 
work area from the clean change room, each worker and authorized visitor will 
put on a clean respirator with new filters and will dress in clean disposable 
protective clothing. 

 
 4. Contaminated reusable work footwear will be stored in the dirty equipment room 

when not in use in the work area.  Upon completion of asbestos abatement, 
footwear will be disposed of as contaminated waste or cleaned inside and out 
using soap and water before removing these items from the work area or from 
equipment and access areas.   

 
 5. Workers removing waste containers from the equipment contamination enclosure 

will enter the holding area from outside wearing a respirator and will dress in 
clean disposable coveralls.  No worker will use this system as a means to leave or 
enter the washroom or the work area. 

 
3.02 DECONTAMINATION FACILITY 
 
 A. For each abatement area the CONTRACTOR will provide decontamination facilities 

located in an area agreed upon as part of the approved Asbestos Abatement Plan.  
 
 B. The decontamination enclosure system will consist of three rooms separated by air locks: 

 clean room at entrance followed by an airlock, a shower room followed by an airlock, 
and a decontamination area/equipment room leading to the work area.   

 
C. The clean room will have one curtained doorway into the airlock and one entrance (or exit) to 

non-contaminated areas.  The clean room will have sufficient space for storage of the 
workers' street clothes, towels, and other non-contaminated items.  Joint use of this space for 
other functions such as offices, storage of equipment, materials, or tools is prohibited. 

 
 D. The shower room will have two curtained doorways, one to each airlock.  Plastic on 

shower room and adjoining equipment and clean rooms will be non-transparent (opaque). 
Showers will be provided and used at all asbestos removal operations.  The shower drain 
will be connected to a force-fed filter system equipped with a 5-micron filter. 

 
 E. The shower room will contain at least one shower, with hot and cold or warm water.  A 

supply of soap and disposable towels should be provided in the shower room. 
 
 F. The CONTRACTOR will provide or construct a waste load-out system consisting of two 

enclosed chambers separated by an airlock.  The chambers will consist of a washroom 
with a curtained doorway to the airlock leading to the holding area. 
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3.03 MAINTENANCE OF THE WORK AREA 
 
 A. The CONTRACTOR will install exhaust ventilation for the work area. Negative pressure 

of 0.02 inches of water will be maintained prior to the commencement of material and 
equipment decontamination.  A HEPA filter is required.  If negative air pressure of 0.02 
inches of water is lost, work will be halted until negative air pressure is restored.  The 
exhaust ventilation system will operate on a 24-hour basis throughout the abatement 
process and through the clearance air monitoring.  The exhaust ventilation system will be 
designed in accordance with EPA recommendations included in the "Guidance for 
Controlling Friable Asbestos-Containing Materials in Buildings."  Exhaust ventilation 
units will be exhausted to the outside of the building.  Note:  This system is patented and 
permits must be submitted by the CONTRACTOR to the ENGINEER prior to 
commencement of the work. 

 
 B. The Contractor will provide an automatic recording instrument to monitor the negative 

pressure.  The permanent record will be turned over to the Engineer to become part of the 
project documentation records.  If negative air pressure of 0.02 inches of water is lost, 
work will be halted until negative air pressure is restored. 

 
 C. The CONTRACTOR will provide a sufficient number of exhaust ventilation units to 

create a flow of air from supply air opening toward the exhaust ventilation units to avoid 
dead air pockets.  Make up air intakes may be necessary to ensure adequate airflow in the 
work area and will be installed by the contractor as required. 

 
 D. The CONTRACTOR will inspect and smoke test the work area to ensure adequate 

airflow has been established.  If dead air spaces exist, the CONTRACTOR will correct 
the problem using approved engineering controls.  

 
3.04 ASBESTOS CONTROL AREA CONSTRUCTION 
 
 A. The CONTRACTOR will construct a polyethylene barrier system if required to enclose 

the work area which shall include, at a minimum: 
 

 1. One layer of 6-mil polyethylene for critical barriers All polyethylene sheeting 
will be 6-mil fire-retardant.   

 
 2. A single layer of polyethylene sheeting will cover critical room openings not 

being used (i.e., vents, windows, door, etc.) 
  

 3. Emergency breakthrough points on the polyethylene will be clearly marked and 
always accessible.  Arrows to emergency exits will be placed 2 feet off the floor. 

 
 4. Emergency and fire exits will be maintained from the work area, or alternative 
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exits satisfactory to fire officials will be established. 
 

 5. Clear acetate windows will be installed at strategic locations in the enclosure 
system to allow for observation of the abatement process from outside of the 
work area. 

 
3.05 ACM ABATEMENT METHODS 
 

A. ACM Removal: 
 

 1. The CONTRACTOR shall pre-clean work area by removing visible gross debris. 
 

2 Install full containment and enclosure systems utilizing two layers of 4 mil poly 
sheeting for walls and ceilings and two layers of 6 mil poly sheeting for floors 
unless work practice variance requests have been granted by the MEDEP.  As the 
buildings are to be demolished, Wrap and Cut methods of pipe insulation removal 
will be permitted.  The CONTRACTOR is responsible for obtaining any necessary 
variances from the MEDEP. 

 3. Remove all ACM in a wet state (see 40 CFR, Part 61, Subpart M). 
 

 a. The CONTRACTOR shall adequately wet asbestos-containing material 
with an amended water solution using equipment capable of providing a 
fine spray mist in order to reduce airborne fiber and dust concentrations 
when the material is disturbed.  The material shall be saturated to the 
substrate; however, water will not be allowed to accumulate in the work 
area.  The CONTRACTOR shall maintain removed material adequately 
wet to reduce fiber release until it can be containerized for disposal.  A 
high humidity shall be maintained in the work area by misting or 
spraying to assist in fiber/dust settling and to reduce airborne 
concentrations. 

 
 b. Saturated ACM shall be removed in manageable sections.  Removed 

material should be containerized before moving on to a new location for 
continuance of work.  surrounding areas shall be periodically sprayed 
and maintained in a wet condition until visible material and debris is 
removed. 

 
 c. ACM roofing lying on the ground shall be removed and properly handled 

prior to commencing roof asbestos abatement.  
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4. Containers (6-mil polyethylene bags or drums) shall be sealed when full.  The 
Contractor shall double bag waste material.  Bags shall not be overfilled. 
 Bags shall be individually sealed in a fiber-tight manner by first 
removing air from the bag, then twirling the open end of the bag 
sufficiently enough to permit the twirled end to be folded over the 
wrapped securely with duct tape.  Bags shall not be sealed with wire or 
cord. 

 
 5. Large components removed intact may be wrapped in two layers of 6-mil 

polyethylene sheeting secured with tape for transport to the landfill. 
 

 6. Asbestos-containing waste with sharp-edged components which could tear the 
polyethylene bags or sheeting shall be placed into "burlap" type bags before 
placing into polyethylene bags or drums for disposal. 

 
 7. After completion of the removal work, surfaces from which ACM have been 

removed shall be wet brushed and sponged or cleaned by some equivalent 
method to remove visible residue. 

 
8. During this work, the surface being cleaned shall be kept wet. 

  
3.06 FINAL CLEANUP AND INSPECTION PROCEDURE 
 
 A. After the removal of asbestos has been completed and before removal of barriers, piping 

and all other surfaces within the work area will be thoroughly wet cleaned and/or 
vacuumed.  Waste containers (except those containers necessary for waste from final 
cleanup) will be packed, cleaned, and removed from the work area prior to final cleanup 
and monitoring. 

 
B. The APM will evaluate the work area for visible material.  The CONTRACTOR will re-

clean if necessary and the APM will re-inspect.   
 

C. After the area passes the evaluation the APM will perform the final aggressive clearance. 
The samples will be analyzed by the PCM method with clearance criteria of all samples 
(total fiber count) of less than 0.010 f/cc. 

 
3.07 DISPOSAL 
 
 A. All waste material will be promptly wetted and placed in 6-mil polyethylene bags as it is 

generated.  A sufficient number of waste bags will be located in the immediate work area 
and in the equipment room of the decontamination facility (unused bags in the equipment 
room must be disposed of as contaminated waste).  The CONTRACTOR will count or 
measure the volume of each filled container leaving the work area and will maintain a 
written record of such. 
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 B. Warning labels, having waterproof print and permanent adhesive, will be affixed to the 

sides of all waste bags or transfer containers.  Warning labels will be conspicuous and 
legible and will contain the following words in accordance with OSHA 1926.58: 
 

DANGER 
CONTAINS ASBESTOS FIBERS 

AVOID CREATING DUST 
CANCER AND LUNG DISEASE HAZARD 

RQ HAZARDOUS SUBSTANCE 
SOLID N.O.S. (ASBESTOS) NA-9188 

ORM-E 
 
 C. A fine water spray will be used to keep the waste in containers damp at all times.  When a 

waste bag is full, it will be securely sealed with tape. 
 
 D. Once a dumpster of waste containers has accumulated, the CONTRACTOR will arrange 

for transportation to the landfill, or to a pre-designated and approved off-site temporary 
location.  Waste will not remain on-site longer than 5-days following completion of 
asbestos abatement activities. 

 
E. Waste Transportation and Disposal Regulations: 

 
 1. It is the responsibility of the CONTRACTOR to determine and ensure 

compliance with the current waste handling regulations applicable to the work 
site and the current regulations for waste transportation to and disposal at each 
ultimate landfill.  The CONTRACTOR will comply fully with these regulations 
and with all U.S. Department of Transportation and EPA requirements. 

 
 2. If required, the CONTRACTOR (or Subcontractor), at no additional cost, will 

maintain a valid hazardous waste transporter's permit and identification number 
and will document and fully comply with any hazardous waste manifesting 
requirements.   

  
 4. The CONTRACTOR will provide legal transportation of this waste to the 

ultimate disposal landfill and will have the waste hauler and the landfill owner 
complete all other required manifests, dump slips, or other forms.  The completed 
original of the Waste Shipment Record and copies of the other forms will be sent 
to the ENGINEER within five calendar days. 

 
 5. Waste may be transported to and temporarily stored at a pre-approved off-site 

storage area owned by the CONTRACTOR, but it must ultimately be disposed of 
at the specified landfill before any payments are made. 

 



SUMMIT ENVIRONMENTAL CONSULTANTS, INC. 
 

SECTION 02080 
ASBESTOS ABATEMENT 

 

 
FORMER AMERICAN TISSUE MILL DEMOLITON JANUARY 9, 2009 
 

02080-16 

F. Waste Disposal Fees: All CONTRACTOR contaminated waste handling costs, such as 
waste packaging, on-site/off-site storing/handling, transport/disposal, permitting, record 
keeping, and non-contaminated waste handling must be included in the 
CONTRACTOR'S proposal as applicable to removal of asbestos materials and/or 
performance of the related abatement activities. 

 
3.08 CERTIFICATION 

 
Asbestos Abatement Specification 20280- Former American Tissue Mill Demolition, prepared 
by:  Summit Environmental Consultants, Inc. 
Designer:  James W. Bouquet, P.E. 

 
Signature: 
 

  
MEDEP: DC-0016 
Expiration Date: December 4, 2008 
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INDENTIFIED ACM TABLES 

 
TABLE 1 – A 

ASBESTOS SUMMARY 
 

WASTE WATER TREATMENT FACILITY 
AMERICAN TISSUE FACILITY 

 
LOCATION ACM TYPE SAMPLE 

NUMBER 
ESTIMATED 
QUANTITY 

Exterior piping Black “mastic” coating on small/medium 
diameter piping 

WW-006A 20 Each  

 
Note:  Friable material – no change in cost. 
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TABLE 1 – B 
ASBESTOS SUMMARY 

PAPER MILL BUILDING 
AMERICAN TISSUE FACILITY 

 
LOCATION ACM TYPE SAMPLE 

NUMBER 
ESTIMATED 
QUANTITY 

Basement – Under Paper 
Machine 

Thermal system insulation debris 
and residual on overhead pipe PM-004A 350 Square Feet 

(SF) 
First Floor in Paper 

Machine Area – west wall 
Plaster soffit material PM-011A 3,040 SF 

First Floor Office Area – 
north end  

Floor tile adhesive associated with 
12x12 blue non-ACM floor tile   PM-008A 900 SF 

Office under stairs – first 
floor center 

12x12 brown floor tile with 
associated ACM adhesive PM-008A/PM-010A 32 SF 

Central Office Area – 
second floor 

12x12 tan floor tile with associated 
ACM adhesive PM-008A/PM-013A 910 SF 

Mezzanine Office – second 
floor 

12x12 tan floor tile with associated 
ACM adhesive PM-008A/PM-013A 320 SF 

Women’s Room – second 
floor 

12x12 tan floor tile with associated 
ACM adhesive PM-008A/PM-013A 140 SF 

North Office – second 
floor 

12x12 brown floor tile with 
associated ACM adhesive PM-008A/PM-010A 160 SF 

 Second floor – Central 
Office Area 

Tan sheet flooring PM-015A 100 SF 

North and South Loading 
Docks (2) – west side of 

the building 

Transite wall and ceiling material – 
interior Assumed 900 SF 

First Floor - center Transite wall Assumed 225 SF 
Exhaust Duct Room 

behind Paper Machine 
Transite wall and ceiling material – 

interior Assumed 4,200 SF 

Stairwell to second floor-
center 

Transite wall Assumed 150 SF 

Building 14A – Exterior 
siding  

Transite wall panels (two layers) – 
exterior Assumed 16,100 SF 
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TABLE 1 – C 
ASBESTOS SUMMARY 

 
NORTH GATE GUARD HOUSE 
AMERICAN TISSUE FACILITY 

 
LOCATION ACM TYPE SAMPLE 

NUMBER 
ESTIMATED 
QUANTITY 

First Floor Office Area  12x12 brown floor tile with associated 
ACM adhesive 

NG-001A/NG-003A 240 Square Feet 
(SF) 

Exterior Transite shingle siding Assumed 2,400 SF 
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TABLE 1 – D 
ASBESTOS SUMMARY 

 
BUILDING #7 

AMERICAN TISSUE FACILITY 
 

LOCATION ACM TYPE SAMPLE 
NUMBER 

ESTIMATED 
QUANTITY 

Room Adjacent to Alley Pipe insulation Assumed 2 Linear Feet 
(LF) 

Second Floor Office Area – 
center  

12x12 white/green floor tile with 
associated ACM adhesive 7-002A/7-003A 120 SF 

Second Floor Transite wall and ceiling material – 
interior Assumed 32 SF 
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TABLE 1 -E 
ASBESTOS SUMMARY 

 
BUILDING #8 

AMERICAN TISSUE FACILITY 
 

LOCATION ACM TYPE SAMPLE 
NUMBER 

ESTIMATED 
QUANTITY 

Basement Miscellaneous – Bagged asbestos waste Assumed – In 
labeled bags 2 Bags 
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TABLE 1 – F 
ASBESTOS SUMMARY 

 
DIGESTER BUILDING 

AMERICAN TISSUE FACILITY 
 

LOCATION ACM TYPE SAMPLE 
NUMBER 

ESTIMATED 
QUANTITY 

First Floor Office 
Area – center  

12x12 Brown floor tile with 
associated ACM adhesive 

DIG-001A/DIG-002A 160 Square 
Feet (SF) 
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TABLE 1 – G 
ASBESTOS SUMMARY 

 
BUILDING #11 

AMERICAN TISSUE FACILITY 
 

LOCATION ACM TYPE SAMPLE 
NUMBER 

ESTIMATED 
QUANTITY 

Tool Room - basement Transite wall and ceiling material – interior Assumed 375 Square 
Feet (SF) 

Break/Locker Room Transite wall and ceiling material – interior Assumed 850 SF 
Pump Room –north end Transite wall and ceiling material – interior Assumed 1,400 SF 
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TABLE 2 
 

ASBESTOS SUMMARY 
 

ASBESTOS CONTAINING ROOFING MATERIALS  
AMERICAN TISSUE FACILITY 

 
 

BUILDING ESTIMATED QUANTITY 
Paper Mill Building 40,000 Square Feet (SF) 

Building #6/#7 2,000 SF 
Building #11/#11A 6,000 SF 

TOTAL 48,000 SF 
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BULK SAMPLING DISCLOSURE FORM 
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END OF SECTION 
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PART 1 - GENERAL 
 
1.1 SUMMARY  
 

A. This Section includes furnishing labor, materials, equipment, supplies, and performing all 
operations necessary to complete the removal and disposal of hazardous materials, petroleum 
products, universal wastes, decontamination rinsate and residues, and complying with all 
applicable federal, state, and local regulations in accordance with these specifications. 

 
B. Asbestos containing materials are addressed in Section 02080. 

 
1.2 HAZARDOUS MATERIAL SUMMARY 
 

A. Hazardous materials are located throughout the mill complex.   
 

1. Potentially hazardous materials/items were sampled by Summit Environmental 
Consultants, Inc., on October 16, 2008.  Analytical results are included in 
Appendix A.  These materials include, but may not be limited to: 
 
a. Building 3 

• Soil within the basement area near the large steel ASTs – 
approximately 70 cubic yards. 

 
b. Building 10 

• Water from within a 12’x12’ cistern in the basement – approximately 
8,000 gallons. 

• Sludge from within the 12’x12’ cistern – approximately 2 cubic 
yards 

 
c. Building 14 

• Sand from within the ten water intake tanks – approximately 250 
cubic yards. 

 
d. Wastewater Treatment Plant 

• Sludge from within the large holding tank – approximately 3,200 
cubic yards. 

 
The CONTRACTOR shall be responsible to confirm all quantities during the 
bidding process. 
 

3. Petroleum products are present throughout the mill complex.  These materials 
include, but may not be limited to: 

 
a. Building 4 (Boiler House) 

• Number 6 oil within piping throughout the building, including to the 
point where it enters the ground outside of the building. 

• Number 6 oil contamination on the floor and within trenches 
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throughout the facility. 
 

b. Electrical Transformers  
 

• Transformers containing oil are located throughout the interior and 
exterior of the facility. 

 
• PCBs are known to have been present within some transformers on the 

Site.  The intent of U.S. Environmental Protection Agency (USEPA) 
response actions were to remove PCB oil greater than 50 parts per 
million from all transformers.  These transformers were subsequently 
triple-rinsed.  Non-PCB oil within transformers on the mezzanine level 
of Building 6.  These transformers were field analyzed by USEPA on 
October 15 and 16, 2008. 

 
4. Universal Wastes, as defined by the Universal Waste Rules promulgated by the 

USEPA, require that if equipment or materials containing Universal Wastes are 
removed, handling and disposal requirements apply.  Universal wastes (intact and 
broken/damages) are located throughout the facility. 

 
5. The USEPA has performed two removal actions at the facility; however, some 

materials were not removed due to access issues and/or time constraints.  See 
Appendix B for a memo prepared by Weston on behalf of the EPA regarding the 
work performed. 

 
B. The quantities presented above are for informational purposes only.  The 

CONTRACTOR shall determine/verify all quantities of Hazardous Materials and 
petroleum products within the building prior to submittal of bids. 

 
C. The CONTRACTOR shall prepare a Site Management Plan addressing the requirements 

of this Specification.  The Site Management Plan will be maintained on-site and made 
available to the Owner's Representative upon request 

 
1.3 UNIDENTIFIED HAZARDOUS MATERIALS 

 
A. If subsequently identified during the Work, previously unidentified hazardous materials 

will be removed and disposed on a negotiated lump sum or time and materials basis in 
accordance with Bid Allocation No. 1.  

 
1.4 REGULATORY COMPLIANCE AND SAFETY 
 

A. The CONTRACTOR shall be responsible for adherence and compliance with all 
MEDEP, U.S. EPA, OSHA and DOT regulations regarding removal, transport and 
disposal of materials/items identified in this Section or identified during building 
demolition.   
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B. Workers within an established exclusion zone shall have 40 hour OSHA 1910.10 
training, 3 days of supervised field experience and a current 8-hour refresher.  Medical 
surveillance documentation and fit testing for respirators is also required. 

 
C. The CONTRACTOR shall prepare and implement a site specific Health and Safety Plan 

(CHASP) in accordance with OSHA 1910.120. 
 

D. Determination and implementation of PPE is the responsibility of the CONTRACTOR.  
PPE requirements shall be established in the CHASP. 

 
E. The CONTRACTOR shall furnish and maintain a Spill Response Kit on Site at all times. 

 Spill kit contents will be subject to approval by the ENGINEER.  the CONTRACTOR 
shall maintain a stockpile of clay or absorbent booms to use in constructing dikes as 
necessary. 

 
1.5 SUBMITTALS 
 

A. The CONTRACTORCONTRACTOR shall furnish the ENGINEER with the name and 
supporting documentation as requested for the transport subCONTRACTOR(s) and 
waste disposal site(s). 

 
B. Appropriate copies of all hazardous waste manifests indicating proper disposal of all 

waste material shall be provided to the Owner prior to final payment. 
 
 

PART 2 - PRODUCTS 
 

NOT USED 
 
 

PART 3 - EXECUTION 
 
3.1 TYPICAL SEQUENCE OF WORK 
 

The CONTRACTOR will determine the sequence of work in accordance a Site Management Plan 
prepared by the CONTRACTOR.  Sequence of work will include, but may not be limited to, the 
following steps: 
 
A. Prepare the site for remediation by establishing work area barriers, an emergency 

decontamination station, exclusion zones and monitoring procedures as necessary. 
 

B. Install snow fencing around transformers known to have contained PCBs to prevent 
migration of potentially impacted soils.  Transformer locations are shown on the 
Drawings. 

 
C. Establish disposal container staging area.  The area will be secure from intrusion by non-

authorized personnel.  Containers shall be covered and secure at all times. 
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D. Perform hazardous waste remediation/cleanup in accordance with the scope of work in 

this Specification and the CONTRACTOR'S Site Management Plan. 
 

E. Transport and properly dispose/recycle removed materials and equipment. 
 

F. Demobilize from the site including removal of barriers, disposable items and equipment.  
Snow fencing around former transformer locations shall remain.  

 
3.2 UNIVERSAL WASTES 
 

A. The CONTRACTOR shall inspect all fixture ballasts prior to disposal.  Those with "no 
PCB" labels can be disposed as solid waste.  In addition, fixtures with date codes 
indicating manufacture later than 1979 are assumed not to contain PCBs.  PCB 
containing ballasts will placed in appropriate containers (e.g. drums) and disposed as a 
Universal Waste. 

 
B. Thermostats containing mercury and the mercury gauge shall be placed in appropriate 

containers and disposed of as Universal Waste. 
 

C. All fluorescent light bulbs, sodium vapor lamps, CRTs, emergency light batteries, etc. 
shall be removed and packaged for handling and proper disposal by the CONTRACTOR.  

 
D. Pieces of broken fluorescent light bulbs and CRTs shall be removed from floors and the 

area properly cleaned prior to demolition. 
 

3.3 LIQUIDS AND RESIDUES 
 

A. Liquids removed from tanks, containers, piping and equipment will be segregated by 
source and containerized for disposal characterization purposes. 

  
 B. Rinsate and residues from scrapping, cleaning and decontamination activities will be 

segregated by source and containerized for disposal characterization purposes. 
 

C. Equipment oils shall be analyzed for PCBs by the CONTRACTOR and disposed of 
accordingly. 

 
D. Petroleum products will be recycled as appropriate. 
 
E. Residual No. 6 Oil shall be drained from the buried pipe extending from the Boiler House 

to the 50,000 gallon UST.  The pipe will be cut at the railroad track embankment and 
capped.  The UST will be removed by others. 
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3.4 CLEANING AND DECONTAMINATION 
 

A. The surfaces of tanks, pits, walls, clarifiers, trenches, floors, etc. shall be cleaned to the 
satisfaction of the ENGINEER such that no visible residue or liquid, with the potential to 
be a regulated waste, is remaining.  

 
3.5 STOCKPILE/TEMPRORARY STORAGE AREA CONTROL 
 

A. The CONTRACTOR shall prevent removed hazardous materials (or potentially 
hazardous materials) and special wastes from coming into contact with stormwater and 
the resulting runoff. 

 
B. Observed runoff coming in contact with these materials shall be immediately contained 

(absorbent booms, soil dikes, etc.).  Contaminated runoff must be prevented from 
reaching the river or other off-site drainways.  The CONTRACTOR shall be responsible 
for all costs associated with controlling and, if necessary, clean-up/remediation resulting 
from stockpile/storage area runoff. 

 
C. Stockpiles/Storage area location will be subject to the ENGINEER’s approval.  

 
3.6 WASTE DISPOSAL 

 
A. The CONTRACTOR shall perform all waste disposal characterization as necessary for 

the proper disposal of waste materials. 
 
B. The CONTRACTOR shall perform necessary containerization/packaging, on-site/off-site 

storing/handling, transport, disposal, permitting and record keeping associated with all 
waste disposal from the Site. 

 
C. Waste handling costs are the responsibility of the CONTRACTOR as applicable to the 

removal and disposal of materials identified in this Specification and /or performance of 
the related remediation activities. 

 
D. The CONTRACTOR is responsible for preparing, maintaining and providing to the 

OWNER appropriate copies of all waste manifests resulting from the project. 
 
 
 
 
 

END OF SECTION 
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 PART 1 - GENERAL 
 
1.01 DESCRIPTION 
 

A. The Work covered by this Section consists of furnishing all labor, materials, tools, equipment 
and incidentals necessary for obtaining and placing the granular material as indicated on the 
Drawing and specified herein. 

 
1.02 DEFINITIONS 
 

A. Granular Fill includes all material used as backfill for pits, clarifiers, trenches, former 
basements and crawl spaces and other areas as directed by the Engineer. 

 
1.03 RELATED WORK  
 

A. Section 01150  MEASUREMENT AND PAYMENT 
 
B. Section 02060  BUILDING DEMOLITION 
 
C. Section 02290  EROSION AND SEDIMENT CONTROL 
 

1.04 REFERENCES 
 

A. ASTM C-136  Particle-Size Analysis of Aggregates 
 
B. ASTM D-1556  Modified Proctor Density Testing 
 

1.05 QUALITY ASSURANCE 
 

A. All materials, procedures, operations, and methods shall be in strict conformance with the 
Drawings and these Specifications, and shall be subjected to strict quality control monitoring 
as detailed herein, and in the Construction Quality Assurance (CQA/QC) Plan prepared for 
this project.  The placed granular materials shall conform to the Drawings and these 
Specifications, except as otherwise authorized in writing by the ENGINEER. 

 
1.06 SUBMITTALS 

 
A. The CONTRACTOR shall submit the location of all borrow pits to the ENGINEER no less 

than two weeks prior to the anticipated placement of any granular materials. 
 
B. The CONTRACTOR shall submit a 50-pound sample from each of the borrow pits proposed 

to furnish the required quantity of granular materials.  The samples shall be submitted to the 
ENGINEER no less than two weeks prior to the anticipated placement of any granular 
materials. 
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C. Backfill 
 

1.    The CONTRACTOR shall submit the results of the particle-size analysis for backfill 
materials conducted in accordance with ASTM C-136 for every 1,000 cubic yards of 
materials imported to the site. 

 
2.    The test results shall verify that the material meets the technical requirements of 

these Specifications.  The test results shall be submitted to the ENGINEER no less 
than one week prior to the anticipated placement of granular materials. 

 
 

PART 2 - MATERIALS 
 
2.01 GRANULAR MATERIALS 
 

A. Gravel 
 

 1. Gravel shall consist of hard, strong, durable, angular particles that are free of any 
materials, roots, trees, stumps, concrete, construction debris, other organic matter, 
and deleterious materials.   

 
 2. The gravel shall meet the gradation requirements set forth by the Maine Department 

of Transportation, Standard Specifications; Highways and Bridges, for Underdrain 
Type C aggregate as given below and as determined by ASTM C-136. 

 
Sieve Size Percent Passing 

1-inch 100 
¾-inch 90-100 
½-inch 25-60 
3/8-inch 0-75 
No. 4 0-25 

No. 10 0-5 
 

B. Processed Demolition Materials 
 

1. Processed (crushed) demolition materials (inert fill including concrete, brick and 
masonry block) may be used as granular fill.  Crushing will be permitted on site with 
proper consideration to dust, noise and sediment controls.   

2. Processed demolition debris may be used to backfill excavation(s)  
remaining following building, foundation and pavement demolition.  Processed 
demolition debris shall meet the following gradation requirements: 
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PROCESSED DEMOLITION DEBRIS 
Sieve Size Percent finer 

6" 100 
3" 60 to 80 
¼" 20 to 70 

No. 40 0 to 30 
No. 200 0 to 10 

 
      The maximum particle size shall be limited to 6 inches. 
 

PART 3 - EXECUTION 
 
3.01 INSPECTION  
 
 A. Before applying granular materials, the CONTRACTOR shall verify that underlying surface 

are free of residual waste materials and foreign objects.   
 
 B. The CONTRACTOR shall verify that finished grades, slopes and elevations conform to the 

specified requirements.  Misgraded Work shall be corrected at no additional cost to the 
OWNER.   

 
 C. At the beginning of each day's Work, the ENGINEER will inspect the previously-placed 

granular materials and institute whatever corrective action, if any, that the ENGINEER 
deems appropriate, at no extra cost to the OWNER, unless the action requested is clearly 
beyond the scope of this Contract.  This may include, but is not limited to the removal of 
unsuitable granular materials. 

 
3.02 PLACEMENT OF GRANULAR MATERIALS 
 
 A. Granular materials shall be placed, not dumped, to the limits and grades shown on the 

Drawings. 
 
 B. Material shall be spread and graded in lifts no greater than 24 inches to the thickness 

necessary to fill to finish grade (typically existing ground level).  
 
 C. Granular materials shall be compacted to 90% of maximum density (Modified Proctor).  The 

CONTRACTOR is responsible for Proctor testing of backfill materials. 
 
3.03 CRITERIA AND TOLERANCES 
 

A. Final grades shall be within two tenths of one (0.2) foot below to five tenths of one (0.5) foot 
above (-0.2 to +0.5) the grades as dictated by field conditions, and approval by the 
ENGINEER.  

 
B. No additional payment will be made for quantities of soils placed in excess of that amount 

required to achieve the minimum fill elevation. 
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3.04 FIELD QUALITY CONTROL 
 
 A. Grain size conformance testing will be conducted on the actual material being excavated at 

the borrow pit and transported to the job site.  One test per 1,000 cy of material transported 
will be performed in accordance with ASTM D-422 (sand) or C-136 (gravel). 

 
 
 

 
END OF SECTION 
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PART 1 - GENERAL 
 
1.01 DESCRIPTION 
 

A. The Work covered by this Section consists of furnishing all materials, equipment, tools and 
labor to construct and maintain erosion and sediment control systems. 

 
B. The Work to be performed includes, but is not limited to the installation or construction of 

check dams, silt fences, straw bales, diversion ditches, temporary seeding, and site surface 
drainage (including snow pile runoff management) as specified herein and as shown on the 
Drawings. 

 
C. Prior to commencing site work, the Contractor shall verify that a Notice of Intent (NOI) to 

Comply with Maine Construction General Permit has been filed with the MEDEP.  The 
Contractor shall comply with requirements of this permit. 

 
1.02 REFERENCES 
 

A. BEST MANAGEMENT PRACTICES : MEDEP’s Maine Erosion and Sediment Control 
BMPs dated March 2003. 
 

1.03 QUALITY ASSURANCE 
 

A. All materials, procedures, operations, and methods shall be in strict conformance with the 
Drawings and these Specifications, and shall be subjected to strict quality control monitoring 
as detailed herein, and in the Erosion and Sediment Control Plan prepared for the NOI.    The 
installed erosion and sediment controls shall conform to the Drawings and these 
specifications, except as otherwise authorized in writing by the ENGINEER. 

 
B. The CONTRACTOR shall periodically inspect and maintain proper erosion and sediment 

control measures throughout the duration of the project including weekends and holidays.  
All erosion and sediment controls shall be maintained as necessary. 

 
1.04 SUBMITTALS 
 

A. Product data shall be submitted as indicated in Section 01300 - SUBMITTALS. 
 

 PART 2 - PRODUCTS 
 
2.01 EROSION AND SEDIMENT CONTROL MATERIALS 
 

A. Silt Fence:  the CONTRACTOR shall supply silt fence and hay bales to control surface-
water runoff and sediment.  Acceptable silt fence material shall meet or exceed the criteria 
provided in Table 02290-1.  The CONTRACTOR shall submit the manufacturer's product 
data to the ENGINEER for approval. 
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 PART 3 - EXECUTION 
 
3.01 TRANSPORTATION, HANDLING AND STORAGE 
 

A. Materials shall be handled in such a manner as to prevent damage to the material.  Materials 
shall not be dropped or dragged over the ground.  Any materials damaged shall be replaced at 
no expense to the OWNER. 

 
3.02 EROSION AND SEDIMENT CONTROL STRUCTURES 
 

A. Silt Fence:  The CONTRACTOR shall install silt fence in accordance with the Specifications 
and installation instructions provided by the manufacturer or as shown on the Drawings, or as 
directed by the ENGINEER.  Presiding authority shall be as follows, in descending order: 
ENGINEER's direction, Drawings, Specifications, manufacturer's installation instructions.  
The CONTRACTOR shall maintain the silt fence until demobilization. 

  
 B. Diversion ditches and Check Dams:  If necessary to control stormwater runoff, the 

CONTRACTOR shall construct ditches subject to approval for the ENGINEER. The 
CONTRACTOR shall construct and maintain check dams as necessary to control runoff. 

 
C. Hay bales shall be furnished and placed as necessary to control sediment from stockpiles 

placed on pavement areas. 
Table 02290-1 

 
SILT FENCE PROPERTIES1 

 
PROPERTIES 

 
QUALIFIER 

 SPECIFIED 
VALUE 

 
TEST METHOD 

 
Grab Tensile Strength Minimum 90 lb. ASTM D-1682 
    
Mullen Burst Strength Minimum 190 psi ASTM D-3786 
    
Slurry Flow Rate Maximum 0.3 gal/min/f2  
    
Equivalent Opening Size  40-80 US Std - Sieve CW-02215 
    
Ultraviolet Radiation 
Stability 

Minimum 90% ASTM G-26 

 
1. Source:  BEST MANAGEMENT PRACTICES 
 Maine DEP’s Stormwater Management for Maine:  Best Management Practices (1995) 

Cumberland County SWCD  Maine Erosion and Sediment Control Handbook for Construction:  Best Management 
Practices (1991). 

 
3.03 EXISTING CATCH BASINS 
 

A. The CONTRACTOR shall employ measures necessary to prevent sediment, demolition 
debris and hazardous materials from entering existing catch basins. 
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B. Measures may include, but are not limited to, temporary sealing of catch basin covers, 
diversion dams, absorbent pads/booms, etc.  Measures will be subject to the ENGINEER’S 
acceptance. 

 
C. CONTRACTOR shall be aware that during periods of river flooding, water may back up 

through outfall pipes and discharge from existing catch basins.  Efforts and costs associated 
with flood water management shall be performed by the CONTRACTOR at no additional 
cost to the OWNER. 

 
 

3.04 FLOOD WATER MANAGEMENT 
 

A. The CONTRACTOR shall be aware that the project is sited within an area susceptible to 
flooding from the adjacent Kennebec River.  

 
 
B. CONTRACTOR shall be responsible for site management including 

control/security/safety of personnel, equipment, demolition debris, soil materials, 
hazardous materials, etc. during periods of river floodings.  Efforts and costs associated 
with flood water management shall be performed by the CONTRACTOR at no additional 
cost to the OWNER. 

 
END OF SECTION 
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PART 1 - GENERAL 
 
1.01 DESCRIPTION 
 

A. The Work covered by this Section consists of furnishing all materials, equipment, tools and 
labor to construct and maintain fencing in locations shown on the drawings. 

 
1.03 QUALITY ASSURANCE 
 

A. The CONTRACTOR shall periodically inspect and maintain fencing throughout the duration 
of the project. 

 
1.04 SUBMITTALS 
 

A. Product and installation specifications shall be submitted as indicated in Section 01300 - 
SUBMITTALS. 

  
PART 2 - PRODUCTS 

 
2.01 CHAIN LINK FENCE MATERIALS 
 

A. Six-foot high, zinc coated galvanized steel chain link fence (with top rail, no barbed wire). 
 
B. Master-Halco or equal 
 
C. Post Embedment:  Posts driven a minimum 3 feet; concrete embedment not required. 

 
D. Gates:  Two 10-foot (minimum width) chain link fence gates consistent with specified fence 

materials and construction. 
 

 
2.02 SNOW FENCE MATERIALS 
 

A. 3-foot high (minimum) wooden snow fence or plastic tree protection fence. 
 
B. Steel posts (5-foot length, minimum). 
 
C. Wire or plastic ties. 

 PART 3 - EXECUTION 
 
3.01 TRANSPORTATION, HANDLING AND STORAGE 
 

A. Materials shall be handled in such a manner as to prevent damage to the material.  Materials 
shall not be dropped or dragged over the ground.  Any materials damaged shall be replaced at 
no expense to the OWNER. 
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3.02 FENCE INSTALLATION 
 

A. Chain-link fence to be installed in accordance with manufactures recommended procedures. 
 
B. Chain-link fence to be installed in location shown on the Drawings. 

 
 
C. Gates are to be located at the paved entrance off of Bangor Street below the railroad crossing 

and at the southern entrance to the site (refer to Drawings) .  Gates shall have a provision for 
locking when the site is not occupied. 

 
D. Snow fencing shall be installed around former PCB containing transformer locations as shown 

on the Drawings.  Fencing shall be secured to posts at each of the four corners using wire or 
plastic zip ties.   Fencing shall extend a minimum of 3 feet beyond the edge of the location of 
the former transformer pad. 

 
E. Fencing and gates to remain in place and the property of the Owner following completion of 

the project. 
 

END OF SECTION 
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 PART 1 - GENERAL 
 
1.01 SCOPE OF WORK 
 
 A. CONTRACTOR shall furnish all labor, materials, equipment, and incidentals required to 

perform miscellaneous Work not specified in other Sections, but necessary for the proper 
completion of the Work as shown on the Drawings. 

 
 B. When applicable, the CONTRACTOR shall perform the Work in accordance with other 

Sections of these Specifications.  When no applicable specification exists, the 
CONTRACTOR shall perform the Work in accordance with established industry practice 
and/or as directed by the ENGINEER. 

 
 C. The Work of this Section includes, but is not limited to, the following: 
 
  1. Clean up. 
 
  2. Incidental work. 
 
  3. Restoration of disturbed areas including placement of loam, seed and mulch. 
 
  4. Removal of temporary facilities, containers and stockpiles. 
 
 PART 2 - PRODUCTS 
 
2.01 MATERIALS 
 
 A. Materials required for this section shall be the same quality of materials that are to be 

restored.  Where possible, the CONTRACTOR may re-use existing materials that are 
removed subject to the approval of the ENGINEER. 

 
B. Loam (vegetative cover layer) shall consist of loose, friable, and loamy soil material (loam, 

sandy loam, silty loam, sandy clay loam, clay loam) and shall be free of debris, trash, stumps, 
rocks, roots, and weeds. Vegetative soil shall be able to support healthy vegetation and shall 
not contain substances, which may be toxic to humans or plants.  The fraction of particles 
passing through the 10-mesh sieve shall not contain more than 40 percent clay.  Organic 
matter content shall be greater than 3 percent but less than 20 percent by weight, and pH shall 
be within the range 6.0 and 7.5.  Lime shall be added appropriately if the pH is less than 6.0.  
Soluble salts shall not exceed 500 parts per million (ppm). 

 
C. Mulch shall be machine applied wood fiber cellulose. 

 
 D. Grass seed specifications are provided in the Sediment and Erosion Control Notes on Figure 

1. 
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PART 3 - EXECUTION 
 
3.01 CLEAN UP 
 
 A. The CONTRACTOR shall remove all construction material, excess excavation, temporary 

buildings, equipment, containers and other debris remaining on the project except as 
otherwise specified, as a result of construction operations and shall restore the site of the 
work to a neat and orderly condition. 

 
 B. During the course of the work, the CONTRACTOR shall keep the site of operations in as 

clean and neat a condition as is possible.  CONTRACTOR shall dispose of all residue 
resulting from the construction work. 

 
 C. At the completion of the work, the CONTRACTOR shall: 
 
   1. Remove waste materials, rubbish, tools, equipment, machinery, and surplus 

materials. 
 
   2. Remove grease, dust, dirt, stains, labels, and other deleterious or foreign 

materials from project area. 
 
   3. Repair, patch, and touch up marred or otherwise damaged surfaces. 
 
   4. Prior to handling over the completed project, conduct an inspection of 

surfaces, and all work areas, to verify that the entire site is in an orderly 
condition. 

 
   5. Cleanout and re-secure silt fencing.  Silt fencing to remain until vegetation 

is established and subsequent removal by the Owner. 
 
 D. In order to prevent environmental pollution arising from the construction activities related to 

the performance of this project, the CONTRACTOR and Subcontractors shall comply with 
all applicable federal, state and local laws and regulations concerning waste material 
disposal, as well as the specific requirements stated in this section and elsewhere in these 
Specifications. 

 
E. The CONTRACTOR is advised that the disposal of excess excavated material in wetlands, 

stream corridors, and plains is strictly prohibited.  Any violation of this restriction by the 
CONTRACTOR or any employee, will be brought to the immediate attention of the responsible 
regulatory agencies, with a request that appropriate action be taken against the offending parties.  
Therefore, the CONTRACTOR will be required to remove the fill and restore the area impacted 
without additional cost to the OWNER. 
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3.02 INCIDENTAL WORK 
 
 A. CONTRACTOR shall perform all incidental work not otherwise specified, but necessary to 

the proper completion of the Work as specified and as shown on the Drawings. 
 
3.03 RESTORING EASEMENTS AND RIGHT-OF-WAYS 
 
 A. Existing vegetated surfaces damaged by construction shall be replaced.  The 

CONTRACTOR shall restore the areas with an equivalent depth and quality of loam, seed 
and fertilizer as necessary to produce a stand of grass at least equal to that existing prior to 
construction.  These areas shall be maintained and re-seeded, if necessary, until the Work has 
been completed and accepted.  Any additional Work required to restore property to the 
original condition shall be performed by the CONTRACTOR. 

 
 
3.04 PROTECTION OF EXISTING UNDERGROUND UTILITIES 
 
 A. Underground utilities (telephone, sewer, culverts, etc.) may exist within the project area.  

Locations of these utilities may or may not be shown on the Drawings.  Prior to starting work 
the CONTRACTOR shall be responsible for determining utility locations by contacting the 
utility owners and/or digging test pit excavations as directed by the ENGINEER. 

 
 B. The CONTRACTOR shall cooperate with the OWNER, and other utility companies, and 

shall not allow utility service to be disrupted or relocated without the permission of the 
ENGINEER and the written permission of the utility owner. 

 
 C. In the event that an existing utility must be relocated in order to avoid a conflict with the 

Work, the CONTRACTOR shall notify the ENGINEER and the OWNER promptly. 
 
3.05 LOAM, SEED AND MULCH 
 
 A. All ground areas disturbed by or exposed during construction shall be covered with vegetative 

soil. 
 
B. Previously constructed grades shall be repaired, if necessary, so that the areas to be covered 

with vegetative soil shall conform to the section indicated on the Drawings upon completion 
of vegetative soil placement. 

 
C. Areas to be covered with topsoil (loam) shall be thoroughly scarified by approved means to a 

depth of at least 3 inches for bonding of vegetative soil with the subsoil.  The Work shall be 
performed only during periods when beneficial results are likely to be obtained; i.e. when 
conditions are such, by reason of drought, excessive moisture, or other factors, that satis-
factory results are not likely to be obtained, the Work will be stopped by the ENGINEER and 
shall be resumed only when directed.  Undulations or irregularities in the surface that would 
interfere with further construction operations or maintenance shall be leveled before the next 
specified operation. 
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 Vegetative soil layer shall be uniformly distributed on the designated areas and evenly spread 
to a minimum loose thickness of 4 inches.  The spreading shall be performed in such manner 
that planting can proceed with little additional soil preparation or tillage.  The surface resulting 
from placing topsoil shall meet the final grades as indicated on the Drawings. Vegetative cover 
shall not be placed when the subgrade is frozen, excessively wet, extremely dry, or in a 
condition otherwise detrimental to proper grading or the proposed planting. 
 
The CONTRACTOR shall furnish all equipment, tools, materials, and labor necessary for 
establishing temporary and permanent vegetative cover; e.g., seeding, fertilizing, and 
mulching, on all areas disturbed at the site by performance of the Work. 

 
 E. Seed shall be applied using hydroseeder.  Mulch shall be machine applied.  Preparation and 

application of seed and mulch shall be in accordance applicable sections of the Maine 
Erosion and Sediment Control BMPs. 

 
 F. Preparation and application of seed and mulch shall be in accordance with the Sediment and 

Erosion Control Notes. 
 
 G. Basements and foundations backfilled with granular material will not require loam and 

seeding. 
 
 

END OF SECTION  
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Maine Environmental Laboratory Report of Analyses
One Main Street   Yarmouth, Maine 04096-1107                    Tel (207) 846-6569     Fax (207) 846-9066     e-mail: melab@maine.rr.com

John Cressey Report Date:  October 28, 2008
Summit Environmental Consultants, Inc.
434 Cony Road
Augusta, ME  04330 Report No.:  SME734-08

Enclosed are the results of the analyses requested on your samples as received by the laboratory.  Samples were received in acceptable   
condition and analyzed within method holding times with all quality control data within laboratory acceptance limits unless noted.
Reporting detection limits are the minimum levels for reporting quantitative data.   These limits are 3.18 times the method detection limit 
as defined in CFR 40 Part 136, Appendix B.  Data reported between the reporting and method detection limits are J flagged as estimated. 
Maine Environmental Laboratory is certified by Maine, Massachusetts, New Hampshire and NELAP (cert.#2031). A list of certified  
parameters is available on request. The results reported herein conform to the most current NELAP standards, where applicable, unless
otherwise narrated in the body of the report. This report shall not be reproduced, except in full, without the written consent of the 
laboratory.

Maine Environmental Laboratory report
Chain of custody forms
Analytics Environmental Laboratory report

Project Name/ID:  American Tissue

Date Received:  10/17/08

Sampler Name: J. Cressey

References
EPA - EPA600/4-79-020, Methods for Chemical Analysis of Water and Wastes, USEPA, Cincinnati, Ohio, March 1983.
EPA2 - EPA600/R-94/111 Methods for the Determination of Metals in Environmental Samples, Supplement 1, May 1994
EPA1 - EPA/600/R-93/100 Methods for the Determination of Inorganic Substances in Environmental Samples, Aug. 1993.
CLP - USEPA CLP Statement of Work for Inorganics, ILMO3.0.
HEX - EPA-821-R-98-002, Method 1664, Rev. A: N-Hexane Extractable Material by Extraction and Gravimetry, Feb. 1999.

STM - Standard Methods for the Examination of Water and Wastewater, 18th edition, APHA,AWWA,WPCF, 1992.
SW8 - SW846, Test Methods for Evaluating Solid Waste, Physical/Chemical Methods, USEPA, third edition, 1986.

Authorized signature

Herbert S. Kodis,  laboratory director

The complete report consists of the following sections:

HACH - Chemical Oxygen Demand, Method 8000, Hach Handbook of Water Analysis, Hach Chemical Company, 1979.
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